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INFORMAL NOTICE TO CONTRACTORS

Nofice is hereby given that Clovis Unified School District (hereinafter referred to as "Owner")
will receive sealed bids prior to the daie and time stated for the Bid Opening for:

BID 2843 - Energy Management System Upgrade

Bid Package is avdilable for download at no cost from the District Website at;
hitps://www.cusd.com/BidSchedule.aspx

If documents are downloaded from the Disirict Website, please make sure to notify
TracyQOgle at tracyogle@cusd.com so you will receive any future nofifications/documents

Bids will be sealed and filed in the Business Office of the Owner

CLOVIS UNIFIED SCHOOL DISTRICT
PURCHASING DEPARTMENT
1450 HERNDON AVENUE
CLOVIS, CALIFORNIA %3611

Mandatory pre-bid meeting is scheduled for February 19, 2021 at 10:00 AM starting at
Clovis East High School 2940 Leonard Avenue, Clovis, CA 93619. Meet at flagpole.
Face masks and social distancing required to participate in job walk. Job walk will
proceed to Clovis High School,

Time of completion date for the project(s) shall be 210 Calendar Days from the notice
of proceed date.

On or before 11:00 AM on March 4, 2021. Due to COVID and sociai distancing requirements,
bids will not be opened in public.

Bids must be accompanied by a bidder's bond, cashier's check, or certified check for at
least ten percent {10%) of the amount of the base bid and made payable to the Owner. If a
bid bond is used, it must be issued by an Admitted Surety (an insurance organization
authorized by the Insurance commissioner to fransact surety insurance in the State of
Cadlifornia during this calendar year), which shall be given as a guarantee that the bidder wilt
enter into a contract if awarded the work and will be declared forfeited, paid 1o, or retained
by the Owner as liquidated damages if the bidder refuses or neglects to enter into the
contract provided by the Owner after being requested to do so.

The Confractor shall be required to satisfy the conditions set forth in the contract and
Education Code section 45125.2 regarding fingerprinting requirements and student
safety prior fo permitting any contact with students. Upon award of the contract and
before beginning work, the Contractor shall be required to provide a verification of
compliance with the student safety provisions of the contract and Education Code
section 45125.2,

Upon award of the bid, require signature on the enclosed declaration to ensure
compliance with the general Condlitions and the Education Code.,

The successful bidder will be required to furnish a Payment {Labor and Material) Bond in the
amount of one hundred per cent (100%) of the contract price, and a Faithful Performance



Bond in the amount of one hundred per cent (100%) of the contract price, said bonds to be
secured from an Admitted Surety {an insurance organization authorized by the Insurance
Commissioner to fransact business of insurance in the State of Cadlifornia during this calendar
year), and safisfactory to the Owner. The bidder will be required to give satisfactory proof to
the Owner of the maintenance of Public Liability Insurance in the amount of not less than
$2,000,000.00 for more than one person injured in one accident, and the maintenance of
property damage insurance in an amount not less than $2,000,000.00.

The successful bidder will be allowed to substitute securities or establish an escrow in lieu of
retainage, pursuant to Public Contract Code Section 22300, and as described in the General
Conditions.

The Owner will not consider or accept any bids from contractors who are not licensed
to do business in the State of California, in accordance with the California Public
Contract Code, providing for the licensing of contractors. In accordance with Section
3300 of said Code, the Confractor shall have a Class “C10” license.

Pursuant to Labor Code sections 17255 and 1771.1, all confractors and
subcontraciors that wish to bid on, be listed in a bid proposal, or enter into a
contract to perform public work must be registered with the Department of
Industrial Relations. No bid will be accepted nor any contract entered into without
proof of the contractor's and subcontractors’ current  registration with  the
Department of Industrial Relations to perform public work. If awarded a Contract,
the Bidder and ifs subcontractors, of any fier, shall maintain active registration with
the Department of Industrial Relations for the duration of the Project.

This Project is subject fo compliance monitoring and enforcement by the
Department of Industrial Relations. In bidding on this project, it shall be the Bidder's
sole responsibility fo evaluate and include the cost of complying with all labor
compliance requirements under this contract and applicable law in its bid.

The lowest bid shall be determined as follows: The lowest total of the bid on the base
contract and the bids on all additive items and all deductive items. . {Public Contract
Code section 20103.8, subd. (b}}. The District reserves the right to add or deduct any of the
addifive or deductive items from the project or contract after the lowest responsible
and responsive bidder is determined.

The Director of the Department of Industrial Relations of the State of California, in the manner
provided by law, has ascertained the general prevailing rate of per diem wages and rate for
legal holidays and overtime work as set forth in Article VIl of the Agreement, The Contractor
must pay for any labor therein described or classified in an amount not less than the rates
specified. Copies of the required rates are on file at the Owner's business office and are
available to any interest party on request.

The Owner reserves the right fo waive any imegularity and to reject any or all bids.

Unless otherwise required by law, no bidder may withdraw its bid for a period of sixty {60)
days after date set for the opening thereof.

Clovis Unified School District

Michael Johnston

Associate Superintendent



END OF SECTION Rev.3.97 (9.98)If

INSTRUCTIONS TO BIDDERS

SECURING DOCUMENTS:

Bid Package is available for download at no cost from the District Website at:

https://www.cusd.com/BidSchedule.aspx

If documents are downloaded from the District Website, please make sure to noftify
TracyOgle at fracyogle@cusd.com so you will receive any future nofifications/documents

Mandatory pre-bid meeting is scheduled for February 1%, 2021 at 10:00 AM starting at
Clovis East High School 2940 Leonard Avenue, Clovis, CA 93619. Meet at flagpole.
Face masks and social distancing required to paricipate in job walk. Job walk will
proceed to Clovis High School,

PROPOSALS:

Proposals fo receive consideration shall be made in accordance with the following
instructions:

1.

Proposals shall be made on a form therefor, obtained from the Architect or
Owner. Bids not made on the proper form shall be disregarded. Numbers must
be stated in words and figures, and the signatures of all individuals must be in
longhand. The completed form should be without interlineation, alterations, or
erasures.

No proposal will be considered which makes exceptions, changes, or in any
manner makes reservations fo the terms of the drawings or specifications,
except that explanations or alternate proposals may be made on a separate
sheet attached to the bid form. They will not, however, be considered in
determining low bid.

Questions regarding documents, discrepancies, omissions, or doubt as to
meanings shall be referred immediately to the Architect who will send written
instructions clarifying such questions to each bidder.

Each bid must give the full business address of the bidder, and the name of
edch person signing shall also be typed or printed below the signature. Bids by
individuals must be signed by the individual. Bids by partnerships must furnish
the full names of all partners and must be signed in the parinership name by
one of the partners, or by an authorized represeniative, followed by the
signature and designation of the person signing. Bid by corporations must be
signed with the legal name of the corporation, followed by the name of the
state of incorporation and by the signature and designation of the president,
secretary, or other person authorized to bind the corporation in the matter.
Satisfactory evidence of the authority of the officer signing on behalf of a
corporation shall be attached.

Pursuant to the provisions of Sections 4100 to 4114, inclusive, of the Public
Coniract Code of the State of California, which are hereby incorporated and
made a part hereof, every bidder shall set forth in its bid:



A. The name and location of the place of business of each subcontractor
who will perform work or lakor or render service to the bidder in or about
the construction of the work or improvement, or a subcontractor licensed
by the State of California who, under subcontract to the bidder, specially
fabricates and installs a portion of the work or improvement according to
detailed drawings contained in the plans and specifications, in an
amount in excess of one-half (1/2) of one percent (1%) of the bidder's
total bid.

B. The portion of the work which will be done by each such subcontractor, If
the bidder fdils to specify a subcontractor for any portion of the work to
be performed under the contract in excess of one-half {1/2) of one
percent (1%) of the bidder's total bid, the bidder agrees to perform that
portion itself. The successful bidder shall not, without the consent of the
Owner: -

1) Substitute any person as subcontractor in place of the subcontfractor
designated in the original bid.

2)  Permit any subcontract to be assigned or fransferred or ailow it to be
performed by anyone other than the original subconiractor listed in
the bid.

3) Sublet or subcontract any portion of the work in excess of one-half
(1/2) of one percent (1%) of the total bid as to which the original bid
did not designate a subcontractor.

The Director of the Department of Industiial Relations of the State of California,
in the manner provided by law, has ascertained the general prevailing rate of
per diem wages and rate for legal holidays and overtime work as set forth in
Article IX of the Agreement. The Contractor must pay for any labor therein
described or classified in an amount not less than the rates specified. Copies
of the required rates are on file at the Owner's business office and are
available to any interested party on request,

Al proposals must be accompanied by o completed Noncollusion
Declaration. The bidder must ceriify that the Bid is genuine and is not sham or
collusive, or made in the interest of or on behalf of any bidder not named in
the bid, and that the bidder has not directly or indirectly induced or solicited
any other bidder to put in a sham bid, or any other possible bidder to refrain
from bidding, and that the bidder has not in any manner sought by collusion to
secure for itself an advantage over any other bidder,

Proposals must be accompanied by a certified check, cashier's check, or
bidder's bond, for an amount not less than ten percent {10%) of the amount of
the bose bid, made payable to the order of the Owner. If a bidder's bond
dccompanies the proposal, said bond shall be secured by an Admitted Surety
{an insurance organization authorized by the Insurance Commissioner to
fransact business of insurance in the State of Cdlifornia during this calendar
year) and satisfactory to the Owner. Said check or bond shall be given as a
guarantee that the bidder wilt enter info the contract if awarded the work, and
in case of refusal or failure to enter into said contract, the check or bond, as
the case may be, shall be payable to the Owner and retained «s liquidated
damages.



?.  Proposals shall be sealed and filed as indicated in the Notice to Coniractors.
Note regarding facsimiles: EXCEPT FOR BID SECURITY, all submitted before the
bid opening documents may be in the form of facsimiles which have been sent
elsewhere and sealed before filing with the Owner. (Any bidder who uses or
attempis to use the Owner's facsimile equipment wil be disqudlified
immediately.) The originals of the faxed documents must be mailed to the
Owner, postmarked the same as the bid opening, via certified mail, return
receipt requested, or hand-delivered to the Owner by the close of business on
the day of the bid opening.

Facsimiles of the bid security are not acceptable - the origindl of the check or
bond must be submitted before the bid opening.

10. Bidders shall possess a valid California Contractors License as listed in the
Notice to Bidders. A General Building Contractors license (B] shall be
acceptable in accordance with the Cdlifornia Business and Professional Code
Section 7057, paragraph (b): A general building contractor may take a prime
contract or a subcontract for framing or carpentry project. However, a general
building contractor shall not fake a prime contract for any project involiving
frades other than framing or carpentry unless the prime contract requires at
least two unrelated building frades or crafts other than framing or carpentry, or
uniess the general building contractor holds the appropriate specially license
or subcontracts with an appropriately licensed specialty contractor to perform
the work. Owner reserves the right to reject any bid as nonresponsive if a listed
subcontractor is not licensed at the time the bidder's bid is submitted to
Owner, whether or not the bidder listed the unlicensed subcontractor
inadvertently. Owner reserves the right to reject any bid as nonresponsive is a
listed subcontractor is not licensed to perform the work for which it is listed at
the time the bidder's bid is submitted to Owner, whether or not the bidder
listed the subcontractor for that particular work inadvertently.

WITHDRAWAL OF PROPOSALS:

Proposals may be withdrawn by the bidder prior to the time fixed for the submittal of
bids. A successful bidder shall not be relieved of the bid unless by consent of the
Owner or bidder's recourse to Public Contract Code § 5100 et seq.

OPENING OF PROPOSALS:

Opening of proposals shall be as soon after the hour set as will be possible; opening
and declaration to be as set forth in the Notice to Contractors. Any and all bidders will
be permitted to attend. The Owner is allowed the number of days set forth in the Notice
to Confractors in which to determine low bidder.

EXAMINATION OF CONTRACT DOCUMENTS AND SITE:

Before submitting a proposal, bidders shall examine the drawings, read the
specifications, the form of contract, and other contract documents, They shall visit the
site of the proposed work, examine the building, or buildings, if any, and any work that
may have been done thereon, They shall fully inform themselves of all conditions, in, at,
and about the site, the building or buildings, if any, and any work that may have been
done thereon.



FORM OF CONTRACT:

The form of contract which the successful bidder will be required to execute, if
awarded the work, is attached hereto and is made a part hereof.

ADDENDA OR BULLETINS:

Any addenda or bullefins, issued during the time of bidding, shall form a part of the
drawings and specifications loaned to the bidder for the preparation of its proposal,
shall be covered in the proposal, and shall be made a part of the Contract Documents.
All addenda or bulletins shall be signed by the Architect and approved by the Division
of State Architect.

AWARD OF CONTRACT:

Rejection of any or all proposals, to contract work with whomever and in whatever
manner, to abandon work enfirely, and/or to waive any informality in receiving of bids is
reserved as the right of the Owner. Before the confract or contracts are awarded, the
Owner may at its sole discretion require from the proposed Contractor on each project
further evidence of the reasonable qualifications of such contractor to faithfully,
capably, and reasonably perform such proposed contract and may consider such
evidence before making its decision on the award of such proposed contract,

The lowest bid shall be determined as follows: The lowest total of the bid on the base
confract and the bids on all additive items and alt deductive items. The District reserves
the right to add or deduct any of the additive or deductive items from the project or
contract after the lowest responsible and responsive bidder is determined.

The contract shall be awarded to the lowest and most responsible bidder as interpreted
by the Owner and specified herein and shall be entered into by the successful bidder
within ten {10} days after being notified by the Owner. Identity of lowest bidder will be
determined by adding to or subtracting from the base bid the cost of such alternatives
as Owner decides 1o include in the work and contract, The award, if made, will be
made within sixty (60) days after the opening of proposals.

EXECUTION OF CONTRACT:

The Contract shall be signed by the successful bidder in as many originals as the Owner
deems necessary and returned, together with the contract bonds and insurance
cerfificates, within ten {10) days after the bidder has received notice that the contfract
has been awarded,

CONTRACT BONDS:

Two bonds, as itemized below and in the forms presented in these contract documents,
shall be furnished by the successful bidder at the time of entering into the contract and
filed with the Owner. They shall be in the form of surety bonds issued by an Admitted
Surety {an insurance organization authorized by the Insurance Commissioner to fransact
business of insurance in the State of California during this calendar year) and
satisfactory to the Owner.



Performance Bond in the amount of one hundred percent {100%) of the contract
sum to insure Owner during consfruction and for one year after completion against
faulty or improper materials or workmanship and to assure Owner of full and prompt
performance of the coniract.

Payment Bond (Labor and Material) in the amount of one hundred percent {100%)
of the contract sum in accordance with the laws of the State of Cdlifornia to secure
payment of any and all claims for labor and materials used or consumed in
performance of this contract.

DRAWINGS, SPECIFICATIONS AND ADDENDA OR BULLETINS;

Return by each bidder of all drawings, specifications and addenda or bulletins in an
unmutilated condition and without any marks or annotafions is demanded within the
time limit indicated under DEPOSIT in this section.

SUBSTITUTION OF MATERIALS:

All materials are mentioned s standards. Should a Contractor desire to substifute
materials or methods for those specified, the Confractor shall follow the guidelines
stated herein, and in accordance with Section 01-640. Each review of a substitution
request by the Architect or its consultants will be billed to the Contractor at an hourly
rate as indicated in Section 01-640.

Substitutions can be submitted in two ways: (1} Prior to Bid Opening, and (2) After
Award of the Contract, Either submittal of substitutions is further described herein and
must conform to the requirements indicated.

(1) Prior to Bid Opening: The Contractor must insure that proposed substitutions of
materials by the Contractor or its subcontfractors are submitted to the Architect's office
a minimum of fourteen (14) calendar days prior 1o the Bid Opening for review and
possible approval of any equipment or materials thought to be equal to or better than
those specified in the drawings or specifications. An Addendum will be issued seven (7)
calendar days prior to Bid Opening including all equipment and materials deemed
equivalent to those specified and approved by the Architect. Submittals must include
comparative spec-data of that specified equipment or material and the proposed
substitution as indicaied on the completed "Substitution Request Form" in accordance
with Section 01-640. Submittals without this information will be automatically rejected.

(2) After Award of the Contract: In accordance with the provisions of Section 3400
of the Cadlifornia Public Contract Code, the Contractor awarded the Contract will be
provided a period of (40} calendar days after the award of the Contract for submission
of data substantiating a request for a substitution of "an equal" item or items.
Substitution requests must be made as provided in Article 3.11.4 of the General
Conditions.

PAYMENTS:

Payments to the Contractor on account of the contract shall be made in accordance
with the terms of the contract,



TAXES:

The Owner is exempt from payment of Federai Excise Tax on materials. The Owner will
furnish exemption certificates to the Coniractor to be used to obfain materials ordinarily
subject to Federal Excise Tax without payment of the tax. Bidders shall deduct Federal
Excise Taxes from their bid prices before submitting bids, so that such faxes will not be
included in the Confract Sum.

TIME OF COMPLETION AND LIQUIDATED DAMAGES:

Time of completion date for the project(s) shall be 210 Calendar Days from the notice
of proceed date.

Should said work hot be completed within the time limit as may be extended as herein
provided, damages wil be sustained by the Owner. It is understood and agreed that it
is and will be impracticable or extremely difficult to determine the actual amount of
damages which the Owner will sustain in the event of and by reason of such delay, and
it Is therefore agreed that the Contractor will pay the Owner the sum of $1000.00
Dollars per calendar for each and every day's delay beyond the time specified as and
for liguidated damages; in case the Contracior fails to make such payment, the Owner
may deduct the amount thereof from any money due or that may become due the
Contractor under the contract. Should such money not be sufficient to cover the
agreed liquidated damages, the Owner shall have the right 1o recover the balance
from the Coniractor or his sureties.

The Contractor shall be required to satisfy the conditions set forth in the contract and
Education Code section 45125.2 regarding fingerprinting requirements and student
safety prior to permitting any contact with students. Upon award of the contract and
before beginning work, the Confractor shall be required to provide a verification of
compliance with the student safety provisions of the contract and Education Code
section 45125.2.

Upon award of the bid, require signature on the enclosed declaration to ensure
compliance with the general Conditions and the Education Code.

END OF SECTION
REV. 3.97 (3.98)



CALIFORNIA SENATE BILL 854 (2014) - APPLIES TO THIS BID PROJECT

Senate Bill 854, signed into law June 20, 2014, became effectively immediately. It established a
new public works contractor registration program which will collect fees to fund compliance
monitoring and enforcement, determine prevailing wage and public works coverage, and hear
enforcement appeals.

All contractors and subcontractors intending to bid or perform work on public works projects
will be required to register, and annually renew, online for the program. The cost to register for
the program is currently $400.00 and is non-refundable. This is a DIR fee paid to the State. The
District will not register a contractor, nor collect funds.

Contractors or subcontractors submitting bids must be registered by March 1, 2015. The
requirement to use only registered contractors and subcontractors on public works projects,
greater than $1,000, applies to all projects awarded on or after April 1, 2015. No bid can be
accepted nor any contract or subcontract entered into nor purchase order issued without proof
that the contractor or subcontractor is registered.

Public works refers to construction, alteration, demolition, installation, or repair work (including
maintenance) done under contract and paid by public funds. For a more detailed explanation of
public works projects, refer to California Labor Code 1720 -1720.6.

This memo is being sent to all vendors currently contracted with the District’s Plant Operations
and/or Construction Department. What are we asking you to do? If the services you are
providing the District, or may provide the District in the future, fall under the definition of
“public works”, please ensure you are registered with the DIR prior to March 1, 2015. Effective
immediately, the District will be required to fill out a form alerting the DIR of the services you
are providing the District. Detailed information is required to complete this form. If the
services you are currently providing the District fall under “public works” you may be asked to
provide information needed to complete the DIR form. We ask that you complete this in a
timely manner to avoid interruption in the services you are providing.

More information can be found at The Department of Industrial Relations website;
http://www.dir.ca.gov/Public-Works/Public Works.html.




INSURANCE RATING SUBMITALL FORM

BID 2843
Energy Management System Upgrade

1} Insurance Requirements - Proof of Carriage of Insurance - coverage with
rating of A or better Is required on this project

2) Proof of A coverage to be submitted with bid proposal at dve date and time
established in the bid packet.

Attach report of Insurance Rating to this form. Rating Report
information to be obtained from A.M. Best Company -
hitp://www.ambest.com

Name of Bidder:

x#®¥This form and report are required to be submitted with bid
proposal at due date and time established in bid *****




PROPOSAL FORM FOR BID 2843

CLOVIS UNIFIED SCHOOL DISTRICT
CONFERENCE ROOM

1450 HERNDON

CLOVIS, CALIFORNIA 93611

Dear Board Members;

The undersigned doing business under the firm name of -

hereby propose and agree to enter into an agreement, to furnish any and all labor,
materials, applicable taxes, equipment and services for the completion of work
described hereinafter and in the confract documents:

Energy Management System Upgrade

Total Bid Doliars $

If written notice of the acceptance of this bid is mailed, telegraphed, or delivered to
the undersigned within sixty {60) days after the date of opening of the bids, or any time
thereafter before this bid is withdrawn, the undersigned will, within ten {10} days after
the date of such mdailing, telegraphing, or delivering of such notice, execute and
deliver a contract in the form of agreement present in these contract documents and
give Performance and Payment Bonds in accordance with the specifications and bid
as accepted,

The undersigned hereby designates as the office to which such notice of acceptance
may be mailed, telegraphed, or delivered:

Our Public Liability and Property Damage Insurance is placed with:

Our Workers' Compensation Insurance is placed with:




Circular letters, bulletins, addenda, etc., bound with the specifications or issued during
the fime of bidding are included in the proposal, and, in completing the contract, they
are to become part thereof.,

The receipt of the following addenda to the specifications is acknowledged:

Addendum No. Date Addendum No. Date
Addendum No. Date Addendum No. Date
Addendum No. Date Addendum No. Date

This bid may be withdrawn at any time pricr to the scheduled time for the opening of
bids or any authorized posiponement thereof.

NOTE:

Dated

Each bid must give the full business address of the bidder and be signed by
him with his usual signature. Bids by partnerships must furnish the full name of
all partners and must be signed by one of the members of the partnership, or
by an authorized representative, followed by the signature and designation
of the person signing. Bid by corporations must be signed with the legal
name of the corporation, followed by the name of the state of incorporation
and by the signature and designation of the president, secretary, or other
person authorized to bind it in the matter. The name of each person signing
shall also be typed or printed below the signature. Satisfactory evidence of
the authority of the officer signing on behalf of a corporation shall be
furnished.

. 21
Signed

Print or Type Name

Business Address

Phone #
Fax #

License #

Additionail Signature Lines if Applicable:

Signed
Print or Type Name

Business Address

Signed



Print or Type Name

Business Address

Sighed
Print or Type Name

Business Address

State of Incorporation if Applicable

() Evidence of authority to bind corporation is attached.

END OF SECTION
REV. 10/94.arch 3.97 {8.98)



COST ANALYSIS FORM
BID 2843
Energy Management System Upgrade

# of Central
Site i
Controllers | Plant Notes Bid Amount

Clovis East / Reyburn A 83 A-bldg Uvs and Ahs
Clovis East / Reyburn 86 BCDEFG-bldg
Adm
Clovis East / Reyburn B 91 Yes Plant, Reyburn BCDEGL
Clovis East / Reyburn H 76 Library Reyburn A-bldg
Total Clovis East Cost $
Clovis High Plant 108 Yes Plant, Sgymlckr, BEFHK-

bldg
Clovis High €D 102 ACD-Bldgs
Clovis High N 21 Yes Plant, N1-10, N gym,

wrestling, Band
Total Clovis High Cost S
Total Bid 567 S

Both sites are Schneider Eguipment.

Ali equipment at Clovis East/Reyburn must be upgraded at same time by
same contractor,

All equipment at Clovis East/Reyburn must be upgraded at same time by
contractor

BID TO BE AWARDED BY LINE ITEM OR TOTAL - WHICHEVER IS IN THE BEST INTEREST
OF THE DISTRICT

BIDDER / CONTRACTOR MUST BE AN AUTHORIZED SCHNEIDER DEALER AND
INSTALLER — PROOF OF AUTORIZATION TO BE INCLUDED IN BID RESPONSE




DO NOot substitute Bid
Bond Form

The Bid Bond Form in
this packet must be
used.

Failure to use the Bid

Bond form in this bid

pocke’r may result | In
rejection of bid.



BID BOND
KNOW ALL MEN BY THESE PRESENTS that we the undersigned

as Principal and

. as  Surety, are
hereby held and firmly bound unto the Clovis Unified Schooi District,- acting on behalf
of the State Allocation Board, State of California, hereinafter called the "Owner", in the
sum of

Dollars {$ ) for payment of which sum, well
and fruly to be made, we hereby joinfly and severaily find ourselves, our heirs,
executors, administrators, successors, and assigns.

The condition of the above obligation is such that whereas the Principal has submitted
o the Owner a certain bid, attached hereto and hereby made a part hereof, to enter
into a confract in writing for the

BID 2843
Energy Management System Upgrade

in strict accordance with the Contract Documents,
NOW, THEREFORE,
a. [f said bid shall be rejected, or, in the alternate;

b. If said bid shall be accepted and the Principal shall execute and deliver a
confract in the form of agreement affached hereto and shall execute and
deliver Performance and Payment Bonds in the forms attached hereto [all
properly completed in accordance with said bid), and shall in all other respects
perform the agreement created by the acceptance of said bid;

Then this obligation shall be void, otherwise the same shall remain in force and
effect, it being expressly understood and agreed that the liability of the Surety for
any and all default of the Principal hereunder shall be the amount of this
obligation as herein stated.

Surety, for value received, hereby stipulates and agrees that no change,
extension of time, alteration or addition to the terms of the contract on the call
for bids, or to the work to be performed thereunder, or the specifications
accompanying the same, shall in anyway affect its obligation under this bond,
and it does hereby waive notice of any such change, extension of time,
alteration or addition to the terms of said contract or the call for bids, or to the
work, or to the specifications,

In the event suit is brought upon this bond by the Owner and judgment is
recovered the Surety shall pay all costs incurred by the Owner in such suit,
including a reasonable attorney's fee to be fixed by the court.



IN WITNESS WHEREOF, the above-bounden parties have executed this instrument under
several seals this ____ day of .21, the name and corporate party
being hereto affixed and these presents duly signed by its undersigned representative,
pursuant to authority of its governing body.

In presence of:

(Seal)
{Individual Principal)
(Address) (Business Address)
{Seal)
(Individual Principal)
(Address) (Business Address)
Attest:
(Corporate Principal)
{Business Address)
By:
[Affix Corporate Seal)
Attest:
(Corporate Principal)
(Business Address)
By:
{Affix Corporate Seal)
The rate or premium on this bond is per thousand.

Total amount of premium charged, $
{The above must be filled in by Corporate Surety)

END OF SECTION
If:10/97 (8.98]



STUDENT SAFETY DECLARATION
Construction, Rehabilitation or Repair Contractors
{Education Code section 45125.2)

l, , declare as follows:

1. I am a representative of . and am authorized to make this
declaration on its behalf;

2. Pursuant to Education Code section 45125.2, | shall not permit any employee, agent or
subcontracior to have more than limited contact with pupils without taking protective steps as
set forth in that section and this declaration.

3. | declare that | have taken one or more of the following protective measures pursuant to
Education Code section 45125.2:

a. Neither |, my employees, agents nor subcontractors will have more than limited
contact with students.

b. [ have installed or will install a physical barrier at the worksite such that no
employee, agent or subcontractor will have more than limited contact with stfudents.

c. An employee, agent or subcontractor will continually monitor and supervise all
employee(s), agent{s) and subcontractor(s) who will have more than Imited student contact. |
have submitted fingerprints to the Department of Justice for the supervisory employee(s),
ageni(s) or subcontractor(s}. | have received a respcnse from the Department of Justice, and |
cerfify that none of these supervisory employees, agents or subcontractors have been
convicted of a felony as defined in Education Code section 45122.1. A [ist of these supervisors is
attached hereto.

| know the above of my own personal knowledge and if called as a witness could competently
testify thereto. | declare under penalty of perjury that the foregoing is true and correct and that
this declaration was executed on . ,at , California,

Name of Contractor

By :

Clovis\FINGERPRINTING.11.1999



BID # 2843

NONCOLLUSION DECLARATICN

I, . declare that | am

{Name of Representative) (Title of Representative)
of

{Business Name of Bidder)

the party making the foregoing bid, that the bid is not made in the interest of, or on behalf of,
any undisclosed person, partnership, company, association, organization, or corporation; that
the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly
induced or solicited any other bidder to put in a false or sham bid, and has net directly or
indirecily colluded, conspired, connived, or agreed with any bidder or anyone else to put in a
sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner,
directly or indirectly, sought by agreement, communication, or conference with anyone to fix
the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of
the bid price, or of that of any other bidder, or to secure any advantage against the public
body awarding the contract of anyone interested in the proposed confract; that all statements
contained in the bid are frue; and, further, that the bidder has not, directly or indirectly,
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged
information or date relative thereto, or paid, and will not pay, any fee to any corporation,
partnership, company association, organization, bid depository, or to any member or agent
thereof to effectuate a collusive or sham bid.

I declare under penalty of perjury under the laws of the State of California that the foregoing is
frue and correct,

Executed this day of . 21 at ,
California,

{Signatfure of Representative)

NOTE: A declaration does not have to be notarized.

END OF SECTION
10/96 (8.98)



Health Screening

Contractor shall require each service provider who provides services to Clovis Unified School
District to conduct screening and/or testing for symptoms of COVID-19.

Such screening or testing, at a minimum, shall:
(1) be conducted at least daily and before a service provider renders services to the
District; and

(2) comply with requirements or recommendations by federal, state, and/or local
health officials that are in effect at the time the service provider is providing
services to the District.

{3) The screening may be in the form of the COVID-19 Service Provider Screening
Tool included in this packet, which the District may modify to reflect developing
requirements or recommendations from federal, state, and/or local health
officials. If any service provider tests positive on any indicators of the self-
screening tool, he/she must contact the contractor's assigner and remove
himself/herself from service until he/she has no positive indicators on the self-
screening or he/she has tested negative for COVID-19. It is the responsibility of
the contractor’s assigner to replace that service provider with a new service
provider, who has no positive indicators on the self-screening tool or has tested
negative for COVID-19. Contractor shall also require each service provider who
provides services to the District to wear face coverings and/or other personal
protective equipment as required or recommended by federal, state, and/or local
health officials. In the event that the requirements or recommendations of
federal, state, and local health official’s conflict, contractor shall require each
service provider to comply with the requirement/recommendation that is
stricter. Contractor shall not allow any service provider who has tested positive
for COVID-19, has symptoms of COVID19, or has any positive indicators on the
self-screening tool to provide services for the District

(4) If service provider has no fever or respiratory symptoms, they can provide service
AFTER washing their hands and need to follow social distancing as appropriate for
service being provided

{5) Masking with cloth mask and physical distancing (6 feet apart) is required when
providing service in district, especially when around district students and staff.



SUBMIT FORM WITH BID RESPONSE
COVID-19 SERVICE PROVIDER SCREEN TOOL

All constractor service providers are required to “self certify” by answering the questions below
prior to entering their assigned Clovis Unified School District service location and coming into
contact with students and staff.

1. Feeling fever/chills, body aches, headache, YES or NOQ lfyes =* gohome
repeated shaking/tremors, fatigue, nausea, :
vomiting, or diarrhea?

2. New or worsening respiratory symptoms? YES or NO if yes - go home
{Shortnass of breath, cough, congeston/runny
nose, sore throat, or new loss of taste or
smell}

3. Has anyone In your household been YES or NO lFyes = gohome
confirmed or have you had close contact with
anyone diagnosed with COVID-12 in the past
14 days?
If you answer "yes” to any of the questions, you must report possible COVID symptoms to
your supervisor to comply with Health Department contact tracing. Please stay home orgo
home and follow the isolation guldelines.
If you answered YES with symptoms:
Isclation until the following requirements have been met:

a. 10 days since symptoms first appeared and

b. 24 hours {1 day) with no fever {without the use of fever-reducing medicine) and

¢. other symptoms have improved
If you test negative, you may return sooner when symptom free for 24 hours [1day} with no
fever [without the use of fever-reducing medicine).

Answered YES to BOTH Questions 1 AND 2:

Service Provider needs to stay home and self-isolate untll he/she is asymptamatic for three (3) days without the
use of any medications, and it has been at least 7 days since the first day of their symptoms. Service provider
MUST ensure coverage of District contracted service event, '

Answered YES to ONLY Question 2: if symptoms are secondary to underlying disease (such as allergles or asthma)
and not worsened compared to baseling, then service provider can report to district location, If symptoms in
Question 2 are NEW, service pravider needs to follow the same Instructions as noted if both Questions 1 AND 2
are YES. Service provider MUST ensure caverage of District contracted service event.

Contractor to acknowledge screening requirements noted above and return this form
with bid response.

1 acknowledge health screaning requirements and the mandate to meet all stated screen requirement as terms and conditions
of providing services to the District.

Name of Contractor
By: Date:




BID 2843
Energy Management System Upgrade

Bidder

DESIGNATION OF SUBCONTRACTORS

In compliance with the provisions of Sections 4100 to 4114, inclusive, of the Public
Contract Code of the State of California, and any amendments thereof, each bidder
shall set forth below the name and the location of the mill, shop or office of each
subcontractor who will perform work or labor or render service to the Contfractor in or
about the construction of the work or improvement to be performed under these
specifications, in an amount in excess of one-half of 1 percent (0.5%) of the bidder's
total bid, and the portion of the work which will be done by each subcontractor.

If the Confractor fails to specify a subcontractor for any portion of the work 1o be
performed under the contract, the Contractor shall be deemed to have agreed to
perform such portion itself, and shall not be permitted to subcontract that portion of the
work except under the conditions hereinafter set forth,

Subletting or subcontracting of any portion of the work as to which no subcontractor
was designated in the original bid shall only be permitted in cases of public emergency
or necessity, and then only after a finding reduced 1o writing as a public record of the
legislative body of the Owner.

Note: Reproduce for additional listings needed beyond the length of this form.

Portion of Work Name of Subcontractor |Locatlion & License # of Subcontractor
Subcontractor® DIR Registration
#

* if there are similarly named subconiractors in a particular location, list enough information in this
column fo differentiate.

Listing Subcontractors. As required pursuant to the Subletting and Subcontracting Fair Practices Act,
each bidder shall submit with its bid a list of the names, license numbers, DIR registration numbers,
and locations of the places of business of each subcontractor that will perform work or labor or render
service to the bidder in or about the Project, or that, under subcontract to the bidder, will specially
fabricate and install a portion of the work, in an amount in excess of one-half of 1 percent of the
total amount of the bidder’s bid. A bidder may not list more than one subcontractor for any one portion
of the work. A bidder that fails to list a subcontractor for any portion of the work represents that it is
fully qualified to and shall perform such work using its own forces. If the bid documents require the
bidder to submit alternate bids and the bidder intends to use different or additional subcontractors for
the alternates, the bidder must submit a separate list of subcontractors for each such alternate. A bidder
shall submit the lists of subcontractors only on the form included in the bid documents.



BID # 2843

CLOVIS UNIFIED SCHOOL DISTRICT

Energy Management System Upgrade

JOB REFERENCES

Bidders must submit a list of at least three (3) projects of similar dollar
volume completed within the last 24 months for reference purposes.

DATE JOB SITE CONTACT PERSON TELEPHONE NUMBER

NAME OF BIDDER

3.97 (8.98)



Scope of Work
Upgrade Tridium Niagara R2 JACEs to the latest version of Niagara N4

Scope Includes:

JACE replacement and licensing.

Existing LON communication buss, enclosures, and DDC controllers can be used.

All points currently used by existing R2 system must be incorporated correctly into the
N4 JACE and descriptively annotated.

Graphics Integration to District Server, On Site Start-Up, On Site Commissioning, and
Training. All programming to implement the existing sequence of operations

Scope Excludes:

Submittals, Controls Drawings, O & M, Application Engineering, Controller
Programming, Internet connectivity, Dampers, VFDs, smoke detectors, mechanical
equipment start-up and/or repairs, electrical work or repairs, roof jacks, demo, paint,
patch, core drilling, dumpster fees, any work outside of above scope or scope for control
system.

'BIDDER / CONTRACTOR MUST BE AN AUTHORIZED SCHNEIDER DEALER AND
INSTALLER — PROOF OF AUTORIZATION TO BE INCLUDED IN BID RESPONSE



SECTION 25 50 00

DIRECT DIGITAL CONTROL AND ENERGY MANAGEMENT SYSTEM

PART 1 - GENERAL

1.01  GENERAL MECHANICAL PROVISIONS:

A

The General Mechanical Provisions of Section 23 00 00 shall form a part of this
Section with the same force and effect as though repeated here.

1.02 SCOPE:

A

General: The direct digital control and energy management system (DDC/EMS)
includes control panels, control devices, valves, actuators, all line and low voltage
control and interlock wiring (including wiring to controllers, switches, timers, relays,
etc.) and conduit and related equipment, as required for proper operation of all
equipment. Provide all equipment, programming, labor, materials and services
necessary for a complete, lawful and operating DDC/EMS as shown or noted on
the drawings and as specified herein. All control wiring, line and low voltage shall
be installed in conduit. Power wiring, power to DDC/EMS control panels and
disconnect switches are included in the Electrical Specifications, except that power
wiring for control devices such as controllers, valves, etc., is included in the control
system. Electrical work shall be in accordance with Electrical Specifications. The
system shall be direct digital control/electric. The control system shall be direct
digital, Schneider TAC I/A, Reliable Distech, Allerton, or Honeywell. The system
shall be Niagara N4 based with open license supervisory controller and must be
compatible with existing district-wide system. The protoco! shall be LonWorks or
BACnet. The system shall communicate over the District’s Ethernet LAN/WAN,
and shall include the latest upgrading (software and firmware) during the warranty
period. The data wiring shall have an Ethernet connection at the DDC/EMS
network control panel. A Graphical User Interface (GUI) must reside on the
District’s server and be integrated into the District's current GUI maintained on the
District’s server. The design of the total installed system shall he based on such
systems, which are the District standards. Coordinate with Section 23 00 01,
Heating, Ventilating and Air Conditioning and with Division 26. Comply with
ASHRAE 55 and Title 24.

Contractor Qualifications: All controls shall be furnished and installed by a
Contractor who is licensed, certified or contracted by the controls manufacturer for
design, installation, start-up and service of their product. The Contractor must have
factory supplied training and support. The Contractor must have sufficient
personnel to respond to a trouble call at the site within four hours. The Contractor's
local manager shall have a minimum of five years experience in the design,
installation, start-up and service of similar systems. The Contractor shall submit a
list of at least five projects which are similar in size, scope and contract value to
this project. This list shall include the Owner's contact person, phone number and
controls contract value.

Submittals: Within 60 days of contract award, submit eight (8) copies of shop
drawings showing the following aspects of the DDC/EMS system (CAD file with
DXF format if required of floor and site plans can be secured from the Architect).

1. All termination points, terminal cabinets, and cabling.



Schedule of input and output points.

Locations of all visible DDC/EMS system components (i.e. interior and

exterior sensors, terminal strips, panels, trench and pull boxes, etc.),

identifying specifically any exposed conduit.

4, Descriptive literature for all material and equipment items shall include
manufacturer's name and catalog numbers, dimensions, capacities, and all
other characteristics and accessories as listed in the specifications or on
the drawings.

5. Submit copies of forms to be used for testing and verification showing all
data which is to be recorded. Three copies of complete report shall be
submitted for review.

6. Sequences of operation for all controlled equipment.

Sl

Installation and Operation Manuals: Furnish Installation and Operating Manuals for
all components. These manuals shall contain full documentation which shall
include, without being limited to, the following:

General description and specifications.

Installation and initial checkout procedures.

Complete alignment and calibration procedures for all components.
Detailed schematics and assembly drawings.

LON and/or BacNET architecture diagrams

Sequence of Operations

Controller points lists

NoarLN~

1.03 SYSTEM ARCHITECTURE

A.

DDC/EMS Equipment: The main controller shall contain the network
communications and information management programs providing integrated
global control, trend logging, local and remote alarming and fully menu driven user
interface. The local network controller must be an intelligent, stand-alone
microprocessor based controller which can have a variety of configurations based
on their application.

Campus-Wide Data Transfer System: The DDC/EMS shop drawings shali indicate
where all equipment items are to be located for input and output to complete the
system. The conduit/cabling system shall inter-tie these points as required to
complete one system to meet the design criteria herein. Conduit shall be used for
all EMS wiring whenever access is limited (hard-lid, walls, etc). When EMS wiring
is installed infabove accessible areas (such as T-bar ceilings), free-air with J-hooks
and wire-ties is acceptable. However, EMS wiring cannot be intermixed or
bundled with any other cabling/wiring (Fire Alarm, internet, etc). System high
speed communication shall be hardwired using a Belden shielded cable as
recommended by DDC manufacturer.

User Interface Communication; The user may communicate with the DDC/EMS
system with a workstation located at the District Office over the WAN, with a
remote workstation, with an On-Campus Operator Workstation, or with a Lap-Top
computer {Service Tool).

Standard Network Support: All Master Controllers, Workstation(s) and File Server
shall be capable of residing directly on the owner's Ethernet TCP/IP LAN/WAN,
Furthermore, the Master Controllers, Workstation(s) and File Server shall be
capable of using standard, commercially available, off-the-shelf Ethernet
infrastructure components such as routers, switches and hubs. With this design the
owner may utilize the investment of an existing or new enterprise network or



structured cabling system. This also allows the option of the maintenance of the
LAN/WAN to be performed by the owner's [nformation Technology Department as
all devices utilize standard TCP/IP components. If the DDC/EMS contractor needs
an additional data port that is not already provided, its installation must be
coordinated with the District’'s IT department (and IT infrastructure contractor if
applicable) and will be installed and the DDC/EMS contractor's expense. As a
result, the DDC/EMS contractor needs to ensure any additional data port
locations are clearly indicated and that the existing EMS data ports they intend to
utilize are addressed/identified prior to construction so they are not damaged or
removed. This coordination should occur between the District's Construction
Office, |T department, DDC/EMS operator, IT infrastructure contractor (if
applicable), and the project’s general construction contractor manager.

PART 2 - PRODUCTS

2.01  GENERAL:

A

General Requirements: The Electronic Microprocessor Based Direct Digital Control
and Energy Management System (DDC/EMS) shall monitor the data environment
and perform control functions in relation to a programmed strategy and the status
of the data environment. The system shall use solid state computer-based digital
and analog technology. The system shall be standard with the manufacturer to
insure on-going parts availability and trained technical support. The DDC/EMS
shall be of the user programmable type requiring no special computer education
for operation. All necessary instruction manuals and user orientation training shall
be supplied by the manufacturer or agent thereof. The DDC/EMS shall be UL listed
as a Direct Digital Control and Energy Management System. The programmable
control requirements of the DDC/EMS shall include, but not be limited to:

SCHEDULED OCCUPANCY ROUTINES INCLUDING HOLIDAYS
CUSTOM TAILORED REPORTING

ACCUMULATING RUN TIME

CRITICAL CONDITION ALARMING

FLUID FLOW SWITCH AND CONTROL ALARMING

PID CONTROL ON ANALOG OUTPUTS

HOT WATER RESET

DAY/NIGHT SETBACK

ECONOMIZER/PURGE

CUSTOM TAILORED REPORTING :

POINT OVERRIDE ABILITY FOR EVERY DIGITAL AND ANALOG OUTPUT
SEPARATE MODES AS REQUIRED BY CONTROL SEQUENCE
ALL EXTERIOR LIGHTING CIRCUITS CONTROLLED BY SYSTEM

Environment: The DDC/EMS shall operate in an environment of 40-120 degrees F
and 10-95% relative humidity. Sensors and control elements shall operate under
the temperature, pressure, humidity, and vibration conditions normally encountered
in the installed location. The DDC/EMS shall maintain accuracy as follows:

1. +/- 0.5 F for the space temperatures in the 0 F - 130 F range.

2. +/- 0.5 F for duct temperatures in the 40 F - 130 F range.

3. +/- 1.0 F for outside air temperatures in the -30 - 230 F range.

4, +/- 1.0 F for water temperature in the 30 - 230 F range.

5. KWH and KW monitoring within 1.0%.



Battery Backup: The system shall be tolerant of power failure and hold memory for
a minimum of 12 hours. On power restoration, the system shall automatically and
without operator intervention of execution of manual restart procedures:

1. Come On Line.

2 Update all monitored functions.

3. Resume operation based on current time and status.

4, Implement special building start-up strategies as required.

5 Log time of power outages and start-ups.

Program Storage: The system shall also be capable of interfacing with a mass
storage device, for use in uploading and downloading programs to the DDC/EMS,

2.02 SYSTEMS DESCRIPTION:

A.

Modular Design/Expandability: The DDC/EMS shall be of a modular design
providing distributed processing capability, and allowing future expansion of both
input/output points and processing/control functions. The modular DDC/EMS shall
be configured on the main/iocal concept. The main controller shall have the
capability of adding local controllers and the local controllers shall be capable of
adding /O modules.

Main (Master) Description: The master shall function as the overall system
coordinator, accept control programs, perform automated energy management
functions, control peripheral devices and perform all necessary mathematical
calculations. The master shall be a microcomputer of modular design. The word
size shall be 16 bits or larger, with a memory cycle time less than 1 microsecond.
All chips shall be second sourced. The master shall have the following:

1. Protected Access: Key lock protected access to output override switches
and internali circuitry.
2. Memory: The master shall have memory required for systems operation
and diagnostics or MCP software.
3. Real Time Clock: The master shall have a battery backed

uninterruptable "Real Time Clock". The accuracy shall be within ten
seconds per day. The RTC shall provide the following information: Time
of Day, Day, Month, Year, and Day of Week. The system shall be
programmed to automatically correct the clock for day-light savings time
and leap years and Time Sync with the District's server.

4, Power: The master shall operate from 120 VAC +/- 20%, 60 Hz. Line
voltages below the operating range of the system shall be considered
outages. The master shall have over voltage surge protection, and require
no additional AC power signal conditioning.

5. Parallel Processing: The master shall be capable of parallel processing,
executing separate control programs simultaneously. Any control program
may affect control of another program if desired. Each program shalil have
full access to all I/0 facilities of the processors.

8. Communications Processor: Each master shall provide communication to
the District's server, Workstation(s) (LAN) and the field buses. In addition,
each master must have communications ports that support portable service
tool and connection to third party controllers such as a chiller control panel
or Variable Frequency Drives.

7. Uninterruptable Functions: Control functions shall not be interrupted due to
program entry or other user communications.

Local Controller Units: The local units function as a stand-alone controller and as
an Input/Quiput interface of the DDC/EMS and the Data Environment.



HVAC units must be fully controlled by a controller connected to the
DDC/EMS that can be fully programmed by the DDC/EMS contractor.
Monitoring: Local units shall be used to connect the data environment to
the system and contain all necessary Input/Output functions to read field
sensors and operate controlled equipment based on internal instructions or
instructions from the Master. The units shall be fully supervised to detect
failures. The units shall report the status of all points in its data environment
at the rate of at least once every second. Local units shall connect directly
to the Master with a twisted pair shielded RS-485 interface.

Unit Failure: Upon failure of the unit (including transmission failure), the unit
shall automatically fail off or to a predetermined state for three-way valves.
All local units must run independently in the event of a central unit failure
(including transmission failure) in bypass mode via the thermostat.

Power: The unit shall operate from 120 VAC, +/-20%, 60 Hz, 220 VAC, +/-
20%, 50 Hz or 24 VAC +/- 20%, 50/60 Hz power. For voltages below the
operating threshold the unit shall totally shutdown and de-energize its
outputs.

LAN and/or Field Bus: Each unit shall communicate with any unit through
the RS-485 interface LAN and/or field bus.

Aucxiliary Port: Each unit shall be equipped with an auxiliary port to allow
local interrogation of input and output values, and keyboard override of
outputs through laptop.

2.03 INPUT/QUTPUT CAPABILITY:

A

Inputs: The DDC/EMS shall accept information in the form of a temperature,
voltage, digital signal (on-off) or pulse counter.

1.

Analog Inputs: The Analog Input (Al) function shall monitor each analog
input, perform A/D conversion, and hold the digital value in a buffer for
interrogation. The A/D conversion shall have a minimum resolution of 10
bits. Input ranges shall be within the range of 0-10 VDC.

Digital Inputs: The Digital Input (Di} function shall accept dry contact
closures and voltage level or resistance level (5VDC reference voltage)
transitions. A voltage level below 1 volt or a resistance below 500 ohms
shall be read as ON (closed), a voltage level above 3 volts or a resistance
above 1400 ohms shall be read as OFF (open).

Pulse Accumulator Inputs: The pulse accumulator function shall have the
same characteristics as the DI, except that, in addition, a buffer shall be
included to totalize pulses between interrogations. Each input shall accept
pulses at a minimum of 2 per second.

Temperature Inputs: Temperature inputs originating from a thermistor shall
be monitored and buffered as an Al, except that, automatic conversion to
degrees F shall occur without any additional signal conditioning.

Input Wiring: All analog inputs shall be two wire devices, with shielded wire
for accurate operation.

Outputs:

1.

Master and local controllers - Form C relay outputs rated at 5 amp, 24
VAC/DC or 2 amp, 30 VAC for on/off or Pulse Width Modulation for
maintained operation of field devices. Qutput pulse width shall be
selectable between 0.1 and 3200 seconds with a minimum resolution of 0.1
seconds. Isolation and protection against voltage surges shall be provided.
Central plant controllers shail be equipped with an ON/OFF/AUTO switch
to manually obtain either output state. Manual overrides shall be reported



2.04 SOFTWARE:
A.

o the master at each update. An LED shall be provided to indicate the
state of each digital output,

All digital and analog output points on every controller must have an
override (highest priority) input point in the controller's point list in the
JACE. This override point must be clearly labeled and identifiable. For
example, “DO1ovrd” would be the point to override Digital Output 1.

User Software: Provide software (required upgrades) for Laptop Computer
(Service Tool), District office workstation, District server.

Software Features:

1.

Mathematical Requirements: The DDC/EMS shall have a math package
capable of addition, subtraction, multiplication, division, square root, greater
than and less than functions, minimum and maximum selection functions,
and up to five levels of parenthesis for computation of variables. Control
commands may be executed based on these calculated variables which
are available to the program on a global basis. Math expressions may be
used in action and exit commands of control program. The mathematical
software shall be capable of mixed mode arithmetic, utilizing Boolean logic
statements in combination with basic arithmetic to provide conditional
mathematical computations.

Passwords: The DDC/EMS shall have multiple levels of user
programmable passwords in addition to a master password, for
programming security. Separate passwords may be user programmed.
Level of password will define user's access level and ability to change
system.

Trend Logging: The DDC/EMS shall trend log variables. Any system
variable (inputs, outputs, numerals, can be trend logged.

Messages: The DDC/EMS shall provide alarming, preventative
maintenance and status reporting messages.

Documentation Format: The programming language of the DDC/EMS shall
be plain English based such that a printout of the control program shall
serve as the primary documentation for the system. .

Micro Processor Integrity Checking: Each DDC/EMS microprocessor shall
continuously monitor and check itself and produce error messages in the
event of a malfunction.

Data Plotting: The DDC/EMS shall provide plots of values of system
variables on a graph. Graphs may consist of combinations of up to 3
system variables at a time from the history logs.

Color Graphics Requirements Provide color graphics which allow user to access
and change (based on user access level) all schedules, set points, and all digital
and analog outputs directly through the user graphics. Real time data shall
continuously be updated. Navigation between the screens (forward and
backwards) shall be accomplished with the use of a mouse. The minimum graphic
screens shall include the following:

1.

Site lay-out locations of all equipment being controlled, control component
locations, and spaces served. Provide multipie screens-minimum of 1
screen per building plus site and others as needed for clarity. By "clicking"
mouse on the desired equipment area a flow diagram will be displayed for
the related equipment (as described. below - ltem 2). By "clicking" the
mouse on a conditicned space, a graphic display of the zone conditions (as
described below - ltem 3) will be displayed.



2. Each building must have a graphical summary page of all the zones in that
building that displays zone temperature, set point, discharge air
temperature, and fan command.

3. Zone & HVAC Equipment Description on GUI: Each item of HVAC
equipment must be clearly identified by what area it serves and its unit
number. For example, if HC-2A serves Classroom 4, the GU! should list
it as “Classroom 4, HC-2A." It should NOT be listed as only “HC-2A" or
“Classroom 4.”

4, Flow diagrams shall be provided for each HVAC system, such as air-
handling system, chilled water system, hot water system, condenser water
system, package unit system, brine system with all inputs and outputs
dynamically displayed.

5. Each temperature control zone shall have a screen providing set points,
temperatures, and related HVAC system status data.
B. Scheduling screens allowing On/Off times to be set.

Software Manual: The software manual shall describe programming and testing,
starting with a system overview and proceeding to a detailed description of each
software feature. The manual shall instruct the user on programming or
reprogramming any portion of the system. This shall include all control programs,
variables, set points, time periods, messages, passwords and other information
necessary to load, alter, test and execute the system. The manual shall include
commands, editing and writing control programs, printouts and logs, mathematical
calculations, and instructions on modifying any control point, verifying error status,
changing passwords, and initiating or disabling control programs.

Software Licenses: The owner shall be named the license holder of all software
associated with any and all incremental work on the projeci(s). The intent is to
insure that the installed Niagara AX products be completely open for integrations.
Owner shall be free to direct the modification of the software license, regardless of
supplier. In addition, the Owner shall receive ownership of all job-specific software
configuration documentation, data files, and application-level software developed
for this project. This shall include all custom, job-specific software code and
documentation for all configuration and programming that is generated for a given
project and/or configured for use within Niagara Framework (Niagara AX) based
controllers andfor servers and any related LAN/WAN/Intranet and Internet
connected routers and devices. Any and all required IDs and passwords for
access to any component or software program shall be provided to the Owner.

2.06 USER INTERFACE:

A

LAN Connections: I[f an additional LAN connection is needed, the conduit and
cable from LAN rack is to be installed by electrical contractor. The planned
location of all LAN connections (new and existing) to EMS equipment must be
coordinated with the District’'s networking staff and EMS staff as early as possible.
Final connections will be made by DDC/EMS Contractor.

Direct Computer Communication: The DDC/EMS shall have a computer
compatible communication mode for communication with other intelligent devices,
which performs data integrity checking, with automatic retransmission of data when
errors are detected.



C. JACE software must include all applications to make all folders viewable, workable,
and accessible in the JACE. Install DDC/EMS software on server, and furnish
Software license to District. Coordinate hardware requirements with District.
JACE version must be the latest N4 version released by Tridium/Niagara.
Contractor is also responsible for upgrading the District's server N4 version to
match the most current, recently release N4 version.

2.06 SYSTEM COMPONENTS:

A Control Components:
1. Wall Switches: Plates for all wall switches and timers shall match those
specified in Division 26.
2. Labels: All labels, signs, etc. shall be engraved, laminated plastic, white on
black background, 1/8" high lettering, minimum.
3. Temperature Sensors:
a. Sensor Type: All temperature sensors shall be made of a highly

stable, precision thermistor material accurate to within 00.36
Degrees F. Identify each temperature sensor with a "Lamicoid"
label keyed to the control system as-built drawings.

Room Sensor. Room temperature sensor shall have Executive
Decorator housing with programmable visible temperature
indication. Housing shall include an occupancy override,
temperature setpoint adjustment and a service tool jack.

Vandal Resistant Room Sensor: Where noted, shall be a blank
stainless steel wall plate with the sensing element bonded to the
back side. The plate back shall be insulated to reduce wall
temperature influence,

Duct Sensor: Duct temperature sensor shall be a probe type
element with 9 inch insertion length. Element shall be installed
where air mixture provides a true temperature indication. Where
adequate mixing is not practical, the duct temperature sensor shall
have an averaging type thermistor element, installed across the
entire cross section of the duct.

Qutdoor Air Sensor: Qutdoor air temperature sensor shall be a
probe type element mounted in a ventilated, treated white PVC sun
shield to minimize radiant energy effects. The sensor and sun
shield shall be mounted on a weatherproof outlet box for outdoor
installation.

Low Differential Air Pressure Applications (0" to 5" W.C.): The
differential pressure transmitter shall be of industrial quality and
transmit a linear, 4 to 20 mA output in response to variation of
differential pressure or air pressure sensing points. Non-
interactive zero and span adjustments, adjustable from the outside
cover. (0.00 - 1.00" to 5.00") W.C. input differential pressure
ranges. 4-20 mA output. Maintain accuracy up to 20 to 1 ratio
turndown. Reference Accuracy: +0.2% of full span.

CO2 Sensor; The sensor shall have a five year recommended
calibration interval. In addition, the sensor shall be provided with
a five-year calibration guarantee, providing for free factory
replacement if the sensor is found to be out of calibration within
five years of the purchase date. The sensor shall have accuracy of
50 ppm and repeatability of £20 ppm. All adjustments to the
sensor including output scaling, elevation adjustment, relay set



point, relay dead-band, linear or exponential output, and single
point calibration shall be made via on-board push buttons and
LCD display. The LCD display must be covered by a solid door
and only viewable when the door is opened for adjustments. CO2
sensors must be installed in return ductwork.

4. Temperature Control Panels: Each panel and each control device or
readout on the front of the panel shall be identified with a laminated plastic
label with 1/4" high engraved lettering, white on black background. Pilot
lights shall be the push-to-test type.

5. Smoke Detectors: Furnished and installed by Division 26. Power and fire
alarm wiring by Division 28. Control wiring by Division 23. Coordinate with
Division 28.

6. Status Sensor: Current sensing status sensor (with sensitivity adjustment
for belt loss detection).

7. Control Valves:

a. General: Equal percentage or linear flow characteristics. Unless

otherwise noted, select for 2-4 psi pressure drop across the valve at
the specified flow. Belimo. 2" and smaller shall be screwed
connection, globe or ball valve. 2-1/2" and larger shall be flanged
connection globe vaive.

b. Ball Valve: Stainless steel ball and stem, teflon seat and O-rings.
400 psi WOG. Packing shall .be reinforced teflon seal washer and
stuffing box ring. Stem packing gland screw shall be adjustable for
wear. Factory flow characterization disk. ‘

c. Globe Valve: Contoured plugs for linear control. 316 stainless steel
stem, replaceable seat and adjustable operating range. Packing
shall be molded BUNA-N. Valves controlling terminal units or above
ceilings shall be of the packless type with bellow seal, or spring
loaded teflon requiring no packing maintenance. 2" and-Smaller:
Bronze body, 250 psi WOG. 35 psi maximum working pressure
differential. 2-1/2" and Larger: Cast iron body, 125 psi WOG. 25 psi
maximum working pressure differential.

8. Electric Actuators:

a. General: Fully modulating, UL listed. Visual position indicator,
manual override and clear weather shield where exposed to
weather. 24 volt. Belimo.

b. Valve Actuators: Provide with factory mounting brackets and
linkage to the control valve capable of shutting off against a 50 psi
differential.

Lighting Contactors: Lighting contactor with metal enclosure will be furnished,
installed, and wired to the lighting panel by the electrical contractor. See electrical
contract documents for location. The DDC/EMS Contractor shall provide low
voltage relay(s) required at the contactor panel and wire to the contactors to
complete the DDC/EMS side of the lighting control. DDC/EMS Contractor shall
provide required photo cells. Relays shall be suitable for up to 277 volts.

Lightning Arrestor and Surge Suppressors: Shall be provided as approved and/or
manufactured by the DDC/EMS equipment manufacturer,

Conduit: Conduit to be a minimum 1" diameter, and to have at least 25% spare
capacity, except drops to room sensors may be run in %2" conduit. Conduit shall be
run in electrical or mechanical trenches wherever possible. Site conduit {(building
to building} will be installed {and terminated inside the building) by Division 26.



PART 3 - EXECUTION

3.01

GENERAL INSTALLATION:

A.

General: All electrical work shall be in accordance with the California Electrical
Code and the Electrical Specification Sections. All electric/electronic systems shall
be hardwired in conduit. Wiring shall be concealed in walls, above the ceilings, or
below grade unless otherwise noted. Exposed wiring shall run parallel to room
surfaces; location shall be approved by the Architect. No structural member shall
be weakened by cutting, notching, boring or otherwise. Provide a 120 volt circuit
for each device. requiring external power. Dedicated circuits shall be provided
where required. Any devices or wiring exposed to the weather shall be protected in
weatherproof enclosures such as NEMA 3R and weatherproof conduit.

Labeling of System: DDC/EMS Contractor shall provide complete iabeling of all
terminals at all panels or equipment terminal strips and wiring equal to Brady
marking on wires and number on terminals in sequence corresponding to control
diagram.

Programming:

1. The Direct Digital Control and Energy Management System (DDC/EMS)
operational program shall be provided by the DDC/EMS Contractor. The
DDC/EMS Contractor shall be responsible for programming the system and
shall coordinate the scheduling (on/off times) with the Owner. Prior to start-
up, the DDC/EMS Contractor shall provide any testing program he feels
necessary to fully test the operation of the various components.

2. The DDC/EMS Contractor shall load the operational program into the
DDC/EMS controller from his office via the District's network (via VPN) or at
the job site via a direct connect cable. Prior to starting up the system, the
DDC/EMS Contractor shall:

a. Confirm that the control system has been connected to the District’s
LAN/WAN and that the LAN/Wan is working.

b. Confirm the functionality of the DDC/EMS controllers and all input
points by reading the input values, and comparing them with a
measured temperature, pressure, voltage, current, or resistance as
appropriate. Calibrate all transducers as required.

c. Confirm the functionality of all digital output points by manual
operational of the relay contacts. Use proper discretion in starting
and stopping equipment.

d. Confirm the functionality of all analog output points by manually
imposing an adjustable voltage on the appropriate circuit to check
proper operation of the controlled device. Calibrate all transducers
as required.

e. The DDC/EMS Coniractor shall notify the General Contractor (one
week in advance of) when the system will be ready for loading and
testing the operational program. The DDC/EMS Contractor's start-
up technician shall be present while the program is being loaded
and shall communicate with the programmer prior and after
program [oading to confirm proper operation.

Training: Prior to final acceptance, the DDC/EMS Contractor shall provide
operational training to the Owner's personnel. The training sessions shall include a
complete demonstration of the system. Dates and times of the training sessions
shall be coordinated through the Owner not less than one week prior to session. A



total of 40 hours of instruction shall be provided. The DDC/EMS Contractor shall
maintain a log of training sessions including dates, times and namesftitles of those
attending. The DDC/EMS Contractor shall submit a copy of this log on request.

E. Testing and Acceptance: The DDC/EMS Contractor shall furnish a complete and
operating system. The DDC/EMS Contractor shall also verify, in the presence of
the Owner, the system accuracy and proper function of each controlled device and
sensor. The following items shall be successfully demonstrated prior to acceptance
by the Owner:

1. All system outputs including controllers, relays, and other control devices
shall be addressed and start/stop functions demonstrated.

2. All inputs shall be displayed and all event-initiated functions shall be
demonstrated.

3. Demonstrate program integrity and power restore sequence during and
after a power failure and restoration.

4, Deliver all Record Drawings, wiring diagrams, equipment specifications,

installation and Operation Manuals and other documentation as required to
describe the system.

5. Complete operator training in the use, programming, and operation of the
system.

F. Start-up of the System:

1. The start-up period starts when the following conditions are met:

a. The DDC/EMS system and all involved HVAC equipment have
been installed, connected to the DDC/EMS system and are ready to
operate.

b. A start-up meeting has been conducted with representative of the
General Contractor, Architect/Engineer, maintenance staff, and the
DDC/EMS Contractor.

C. Consensus is reached, by the representatives at the above
referenced meeting that it is appropriate for the start-up process to
start.

2. The alarm pagers called by the control system during the start-up period
shall be the pagers carried by the Mechanical Contractor and/or DDC/EMS
Contractor as appropriate. The Mechanical Contractor and DDC/EMS
Contractor shall respond to all pages from the control system and work
cooperatively to insure that the building environmental standards are

maintained.
3. The start-up process shall be completed and the warranty period shall start
when the following conditions are met.
a. All training to be provided as part of the project has been
completed.
b. No "alarm" or "condition reports" are being generated by the

DDC/EMS system for seven (7) calendar days (168 hours) due to
incomplete or inaccurate installation or programming.

c. All adjustments and "fine tuning" of the system have been
completed.
G. Verification: A written testing and start-up report must be submitted for approval

before acceptance. In addition to the DDC/EMS Contractor's testing and start-up
report, the Owner may independently verify the test results. The report on test
results shall include setpoints and operating ranges of all components.

3.02 SEQUENCE OF OPERATION: The below sequences of operation are to be used as a
primary guideline for DDC/EMS control logic sequence development. Any/all



variations from the below operation sequences must be approved by the district's
DDC/EMS operator prior to implementation.

Central Plant Equipment:

1.

3.

General:
4-pipe system. The central plant shall startlstop on a schedule and Outside

Air Lockout set point established and adjustable by the District via the GUI.
There will be separate Outside Air Lockout set points for heating and
cooling.
2-pipe system. The central plant shall start/stop on a schedule and Outside
Air Lockout set point established and adjustable by the District via the GUI.
There will be separate Outside Air Lockout set points for heating and
cooling. There will be a Heat/Cool mode switch on the GUI that will
determine whether the plant is in cooling or heating. This mode will be
determined by this parameter and not outside air temp. Also, the plant
mode value will dictate the operation of all ventilation units that use the
central plant for heating/cooling.

Cooling Mode:

a. Chiller Pump(s): The lead pump starts by DDC/EMS. If VFDs are
to be installed on the Chiller Pumps, a differential pressure sensor
across a remote chilled water coil assembly (see plan for location)
shall monitor the chilled water system pressure. A differential
pressure sensor across the associated chiller evaporator shall
monitor flow through the chiller. If the differential pressure across
the chiller evaporator indicates the flow is at the minimum chiller
flow (coordinate with the balance contractor to establish the set
point), the DDC/EMS shall modulate the lead pump VFD to
maintain the chiller minimum flow set point and medulate the chilled
water low flow bypass valve to maintain the chilled water system
pressure set point. If the chilled water system pressure set point
cannot be maintained with the lead pump at maximum design flow,
the lag pump (if applicable) shall start, the DDC/EMS shall
modulate both VFD’s to maintain the chillers minimum flow
pressure set point, and the chilled water low flow bypass valve shall
modulate to maintain the chilled water system pressure set point.
The DDC/EMS shall alternate which pump is lead / lag based on
run time (every 50 hours). Pump shutdown to be delayed 5 minutes
(adj) after chiller shutdown to avoid chiller freeze protection lockout.
When outdoor temperature is below 34°F pumps shall operate for
freeze protection.

b. Water Chiller(s): Must be interlock with associated chiller pump
through a DDC/EMS signal with a 5 minute delay (adj) from Chiller
Pump start. A flow switch in the chilled water pipe shall verify flow
before chiller operation. Leaving water set point shall be adjustable
though the DDC/EMS. Lag compressor to be locked out during
start-up. Adjustable time device at unit CCP allows lag compressor
to operate after 20-30 minutes. (Soft Start).

c. Cooling Temperature Reset: The Primary loop water temperature
is controlled by the chiller and/or chilled water mixing valve through
the DDC/EMS. The primary loop water temperature set points must
be adjustable and viewable in the central plant control schematic of
the GUI. The minimum set point is 35°F (ad}.).

Heating Mode:

a. Hot Water Pump(s). The lead pump starts by DDC/EMS. If VFDs
are to be installed on the Hot Water Pumps, the VFD modulates the



lead pump through the DDC/EMS to maintain hot water system
pressure set point at the remote differential pressure sensor (see
plan for location). If set point cannot be maintained, the lag pump
(if applicable) is activated and the DDC/EMS shall modulate both
VFD's to maintain pressure set point. The DDC/EMS shall alternate
which pump is lead / lag daily.
Hot Water Boiler(s): Interlock with associated boiler pump (and flow
switch if required by the boiler). Leaving water temperature is
controlled by boiler thermostat set at 160°F. The DDC/EMS shall
provide the following contacts to the control terminal at each boiler:

Boiler start/stop

Boiler flame failure alarm

Boiler general alarm

Boiler low water alarm

Boiler leaving water temperature (0-10 VDC input, 80°F

minimum LWT and 200°F maxirmum LWT)
Also, mount the factory furnished outside air temperature sensor to
the exterior of the building and connect it to the boiler control panel
for emergency local boiler control.
Heating Hot Water Reset Control: (Initial heating set point 140°F)
The Primary loop water temperature is controlled by the boiler
and/or the hot water mixing valve through the DDC/EMS. The
Primary loop water temperature is reset by the DDC/EMS based on
the outside air temperature allowing the primary loop temperature to
drop as the outside air temperature rises. The reset set points must
be adjustable and viewable in the central plant control schematic of
the GUI. The maximum set point is 180°F (ad;.).

4. DDC/EMS Monitoring Points: The DDC/EMS shall moenitor the following

points:

Boiler entering and leaving water temperature {each boiler)
Chiller entering and leaving water temperature (each chiller)
Primary loop water supply and return water temperature
Boiler status (current sensor-each boiler)
Boiler alarm (from boiler control panel-each boiler)
Chiller EMS interface (each chiller) (Coordinate with manufacturers
representative on chiller control points and protocol of the interface
to match submitted EMS):

Operational status of systems in chiller.

Alarms

Set points monitor / adjust
Chiller status (current sensor-each chiller)
Chiller compressor status (current sensor-one each compressor)
Chiller alarm (from chiller control panel-each chiller)
Pump status {(current sensor-each pump)
Pump VFD operating speed (one each pump with VFD})
Chilled water coil assembly pressure differential (for chilled water
pumps VFD speed control)
Hot water coil assembly pressure differential (for hot water pumps
VFD speed control)
QOutside air temperature
Primary Loop Differential Pressure

Primary Loop Pumps Pressure Sensor Set Points: The DDC/EMS
contractor shall establish the differential pressure sensor set peints
for each mode of operation (Heating/Cooling). If the differential



pressure indicates the flow is not sufficient (coordinate with the
balance contractor to establish the set point), the DDC/EMS shall
modulate the lead pump VFD to maintain system pressure set
point. If the primary loop system pressure set point cannot be
maintained with the lead pump at maximum design flow, the lag
pump shall start, and the DDC/EMS shall modulate both VFD's to
maintain the primary loop system pressure point. The DDC/EMS

shall alternate which pump is lead / lag based on run time (every 50

hours). When outdoor temperature is below 34°F, pumps shall

operate for freeze protection.

5. Alarm; if the DDC/EMS has a central plant equipment scheduled to be
operating and the status sensor indicates the equipment is not operating,
the DDC/EMS shall signal a failure alarm status to the Central Controller.
The DDC/EMS shall respond to the alarm as follows:

a. Cooling Mode:

i. Chilled Water Pump: If the lead chilled water pump fails, the
DDC/EMS shall stop the associated chiller and start the lag
pump and chiller if they have not already been started. If
both pumps fail, both chillers shall be stopped. The
DDC/EMS shall send an alarm the Central Controller that no
air conditioning is available.

i, Water Chiller: If the lead chiller fails, the DDC/EMS shall run
the associated chilled water pump for 5 minutes, then stop.
The lag chilled water pump and chiller shall be started if
they have not already been started. If both chillers fail, the
chilled water pumps shall run until the chilled water system
temperature rises to 55°F (ad].) (5 minutes minimum) and
then stop. The DDC/EMS shall send an alarm the Central
Controller that no air conditioning is available.

b. Heating Mode:

i. Hot Water Pump: If the lead boiler pump fails, the
DDC/EMS shall stop the associated boiler and start the lag
pump and boiler if they have not already been started. If
both pumps fail, the boilers shall stop and the main
circulating pumps shall run until the hot water system
temperature drops to 100°F (adj.). The DDC/EMS shall
send an alarm the Central Controller that no heating is
available.

ii. Boiler: If the lead boiler fails, the DDC/EMS shall run the
associated hot water pump for 1 hour and then stop. The
lag hot water pump and boiler shall be started if they have
not already been started. If both boilers fail, the hot water
pumps shall run until the hot water system temperature
drops to 100°F (adj.) and then stop. The DDC/EMS shall
send an alarm the Central Controller that no heating is
available,

Heating/Cooling Unit:  The unit shall run per the system operation schedule
through the DDC/EMS and per the unit's thermostat's override (On/Off).
Qccupants must be able to override the unit On and Off {for 1 hour) regardiess of
scheduled occupancy. Room temperature sensor shall be wall mounted. The unit
set point shail be adjustable £ 3°F (adj.) from a switch located on the temperature
sensor. Unit fan shall run continuously on start by the DDC/EMS regardless of
heat/cool call. DDC/EMS shall control the heating/cooling unit to maintain set
points. On call for cooling, the DDC/EMS shall start the unit cooling at 2°F (adj.)



above cooling set point and run to 2°F (adj.) below set point for cooling and then
stop the unit cooling. On call for heating, the DDC/EMS shall start the unit heating
at 2°F (adj.) below heating set point and run to 2°F (adj.) above set point for
heating and then stop the unit heating. The DDC/EMS shail monitor the unit status
with the supply air temperature. Units as scheduled shall have a smoke detector in
the main supply duct which shall shut the unit off on alarm and signal the fire alarm
system (Div. 28).

Indoor / Qutdoor Unit (IDU/ODU): A wall mounted temperature sensor shall
maonitor room temperature.

Evaporative Cooler: Separate start/stop conirol on the fan and water pump. There
shall be a room temperature sensor for monitoring. Water pump will only run if
space temp is greater than 75°F (adj) and fan is scheduled on.

Air Handler;

1. General: The unit shall run per the system operation schedule. The return
fan shall be interlocked to run when the supply fan is running. Unit fans
shall run continuously on start by the DDC/EMS. Room temperature
sensor shall be wall mounted. If the bypass button on the room
temperature sensor is activated, the air handler shall start for one hour
(adj.).[The unit set point shall be adjustable + 3°F (adj.) from a switch
located on the temperature sensor. The central plant must be activated
separately via the DDC/EMS to allow heating or cooling.

2. Heating Mode: On system initial startup (first 30 minutes, adj) with a call for
heating (room temperature below set point) the outside air (OSA) damper
is closed, return air damper is open, the cooling coil control valve (if
separate) is closed and the heating coil control valve is open. As the room
temperature approaches the set point (2-3 degrees less than set point) the -
outside air damper opens to minimum position and the control valve begins
to modulate closed. At set point, the heating coil control valve is closed
and outside air damper is in minimum position. As room temperature rises
above heating set point and until it reaches cooling set point, the cooling
and heating control valves shall remain closed and the outside air damper
shall remain in minimum position,

3. Cooling Mode: The first source of cooling as room temperature rises
above set point is the outside air. When the outside air is below 55°F (adj),
the outside air and return air dampers shall modulate to maintain set point.
When outside air temperature is 55°F (adj) to Room Cooling Set Point, the
outside air damper shall open fully, the return damper shall close fully, and
the cooling coil control valve modulates to maintain set point. When the
outside air is above Room Cooling Set Point, the outside air damper closes
to minimum position, the return damper opens to minimum outside air
operation position, and the cooling coil control valve modulates to maintain
set point. The heating coil control valve (if separate) is closed during
cooling. As room temperature drops below cooling set point and until it
reaches heating set point, the cooling and heating control valves shall
remain closed and the outside air damper shall remain in minimum
position.

4, Purge Cycle: Purge cycle will occur only per DDC/EMS schedule. All unit
ventilator and air handling systems shall function as follows:

a. OSA damper shall open 100% and RA damper shall close.

b. Heating and cooling coil conirol valves [Coil control valve] shall
remain closed.

C. Supply fans and Return/Exhaust fans (where applicable) shall start.



The fans shall stop and the OSA damper shall close at each unit
when the room temperature is within 2 degrees of the OSA
temperature or at cooling set point, whichever is greater.
Exceptions: If OSA temperature is below 40°F, the purge cycle shall
not initiate.

Off Mode: When the unit fans are off, the control valves and the
outside air damper go to the closed position (for three-way valves

 water bypasses the coil). ‘ ‘
DDC/EMS Monitering Points: The DDC/EMS shall monitor the following

points:

Room temperature _
Fan status (current sensors at supply and return fans)
Supply air temperature

Mixed air temperature (return & outside air)

Building pressure differential (inside & outside building)
Outside air temperature (from site temperature sensor)

Alarms: On all alarms, the DDC/EMS shall indicate the unit affected. The
DDC/EMS shall respond to the following failure conditions as follows:

a.

Supply Fan: If the air handler supply fan is to be running and the
current sensor indicates that the fan is not running, the DDC/EMS
shall signal an air handler supply fan failure and shut off the
associated return fan,

Return Fan: If the air handler return fan is to be running and the
current sensor indicates that the fan is not running, the DDC/EMS
shall signal an air. handler return fan failure and shut off the
associated supply fan.

Room Temperature: If the air handler is in Heating Mode and the
room temperature is 10°F (adj.) below set point, the DDC/EMS shall
signal an air handler heating failure. If the air handler is in Cooling
Mode and the room temperature is 10°F (adj.) above set point, the
DDC/EMS shall signal an air handler cocling failure.

Exhaust: See plans for control. Where no control is indicated, fan shall start/stop
by DDC/EMS. DDC/EMS shall monitor fan status with a current sensor.

Outside Lighting: All exterior lighting circuits must be controlled by DDC/EMS.
They must be controlled by both a photocell, schedule, and GUI override. Lights
will only come on if photocell = night and scheduled or overridden on at the GUI.
Coordinate with Division 26. If a separate lighting control panel is installed, it
must interface with DDC/EMS inputs.

Thermostat (Space Sensor) Control and Initial Settings:

Occupied Cool: 74 adjustable plus or minus 3 at the thermostat
Occupied Heat: 69 adjustable plus or minus 3 at the thermostat
Unoccupied Cool: 95 not adjustable at the thermostat

Unoccupied Heat: 45 not adjustable at the thermostat

The unit can be turned OFF at the stat when OCCURPIED for 1-3 hour
The unit can be turned ON at the stat when UNOCCUPIED for 1-3 hour
The OCCUPRIED or UNOCCUPIED status of a controlled space will
NEVER start or stop the central plant

No other HVAC eguipment functions should be adjustable at the
thermostat



Air Filter Monitoring (if included in design): Provide a differential pressure sensor
across each filter bank which shall report differential pressure (in. W.C.) to
DDC/EMS.

Fan Status Sensors: If Fan Status Sensors are installed, they will not be
interlocked to the cooling/heating call or heat/cool valve operation in the
DDC/EMS control logic. These sensors are extremely prone to failure and often
cause a no heat or no cool situation when the actual unit is fully functional.

Kitchen Exhaust/Hood Fans and MUA units: Will be controlled per DDC/EMS,
but must have a manual override switch (ON/OFF/Auto) in the Kitchen. If kitchen
has a HC-unit, it should be controlied by EMS.

Economizers: On newly installed package units, the economizer will be
controlled by the unit's DDC/EMS controller. The control logic will be consistent
with the Qutside Air Damper and heating and cooling sequences outlined in this
specification. The first source of cooling as room temperature rises above cooling
set point is the outside air. When the outside air is below 55°F (adj), the outside air
and return air dampers shall modulate to maintain set point. When outside air
temperature is between 55°F (adj) and the Room Cooling Set Point, the outside air
damper shall open fully, the return damper shall close fully, and the unit's cooling
will cycle to maintain set point. When the outside air is above Room Cooling Set
Point, the outside air damper closes to minimum position, the return damper opens
to minimum outside air operation position, and the unit’s cooling will cycle to
maintain set point.

Outside Air Damper Minimum Airflow Set Points: The Control Contractor shall set
the outside air damper position airflow set points per design and air balance.

COz Sensor Control (if included in design): A wall mounted factory CO, sensor

shail control the unit's outside air damper when the system is in the Heating or

Cooling modes to reset the minimum outside airflow. The CO. sensor set points

and the outside air damper set points shall be developed in coordination with the

Balance Contractor.

1. The Control Contractor shall determine the base ambient CO,
concentration level after the air handler system has been balanced and the
building is unoccupied. The upper and lower CO. concentration set points
shall be developed as follows:

The lower CO2 concentration set point shall be 200 ppm (adj.)
above the base ambient CO:z concentration level.
The upper CO:z concentration set point shall be 500 ppm (adj.)
above the base ambient CO:z concentration level.

2. QOutside Air Damper Control: The sensor shall monitor the CO:
concentration while the unit is on. On system startup, the outside air
damper shall open to the lower damper position set point. If the CO;
concentration is above the upper CO: set point, the damper shall modulate
open. The damper shall not open more than the upper position set point if
the air handler is not in the Ventilation mode. If the CO. concentration is
below the lower CO; set point, the damper shall modulate to minimum

setting.

3. The heating/cooling calls (package units) and valve modulation (air
handlers) will not be suspended when outside air dampers are opened by
high CO2 concentrations

END OF SECTION



AGREEMENT BETWEEN OWNER AND CONTRACTOR

THIS AGREEMENT, dated the day of , 21 . in the
County of Fresno, State of Californiq, is by and between Clovis Unified School District
(hereinafter referred to as "DISTRICT"), and
(hereinafter referred to as "CONTRACTOR").

The DISTRICT and the CONTRACTOR, for the consideration stated herein, agree
as follows:

1. The complete contract includes all of the Project documents described in
the General Conditions. The Project documents are complementary, and what is
called for by any one shall be as binding s if called for by all.

2. CONTRACTOR shall perform within the time set forth in Paragraph 4 of this
Agreement everything required to be performed, and shall provide and furnish all the
labor, materials, necessary tools, expendable equipment, and all uliity and
fransportation services as described in the complete contract and required for
construction of

BID # 2843
Energy Management System Upgrade

All of said work to be performed and materials o be furnished shall be completed in a
good workmanlike manner in strict accordance with the plans, drawings, specifications
and all provisions of the complete confract as hereincbove defined. The
CONTRACTOR shall be liable to the DISTRICT for any damages carising as o result of a
failure 1o fully comply with this obligation, and the CONTRACTOR shall not be excused
with respect to any failure to so comply by any act or omission of the Architect,
Engineer, Inspector, Division of State Architect, or representative of any of them, unless
such act or omission actually prevents the CONTRACTOR from fully complying with the
requirements of the Project documents, and unless the CONTRACTOR protests at the
time of such alleged prevention that the act or omission is preventing the CONTRACTOR
from fully complying with the Project documenis. Such protest shall not be effective
unless reduced to writing and filed with the DISTRICT within three (3) working days of the
date of occurrence of the act or omission preventing the CONTRACTOR from fully
complying with the Project documenis.

3. DISTRICT shall pay to the CONTRACTOR, as full consideration for the faithful
performance of the confract, subject to any additions or deductions as provided in the

Project documents, the sum of
Dollars ($ ) ).

4, The work shall be commenced on or before the fifth (5th) day affer
receiving the DISTRICT's Notice to Proceed. Time of complefion date for the projeci(s)
shall be 210 Calendar Days from the notice of proceed date.

5. Time is of the essence. If the work is not completed in accordance with
Paragraph 4 above, it is understood that the DISTRICT will suffer damage. It being
impractical and infeasible to determine the amount of actual damage, in accordance
with Government Code Section 53069.85, it is agreed that CONTRACTOR shall pay to



DISTRICT as fixed and liguidated damages, and not as a pendalty, the sum $1000.00
(One Thousand Dollars) for each calendar day of delay until work is completed and
accepted. This amount shall be deducted from any payments due to or to become
due to CONTRACTOR. CONTRACTOR and CONTRACTOR'S surety shall be liable for the
amount thereof. Time extensions may be granted by the DISTRICT as provided in the
General Conditions.

6. In the event CONTRACTOR for a period of ten (10} calendar days after
receipt of written demand from DISTRICT to do so, fails to furnish tools, equipment, or
labor in the necessary quantity or quality, or to prosecute said work and all parts thereof
in a diligent and workmanlike manner, or after commencing fo do so within said ten
(10) calendar days, fails to confinue to do so, then the DISTRICT may exclude the
CONTRACTOR from the premises, or any portion thereof, and take possession of said
premises or any portion thereof, together with all material and equipment thereon, and
may complete the work contemplated by this Agreement or any portion of said work,
either by furnishing the tools, equipment, labor or material necessary, or by letting the
unfinished portion of said work, or the portion taken over by the DISTRICT to another
contractor, or by a combination of such methods. In any event, the procuring of the
completion of said work, or the portion thereof taken over by the DISTRICT, shall be a
charge against the CONTRACTOR, and may be deducted from any money due or to
become due to CONTRACTOR from the DISTRICT, or the CONTRACTOR shall pay the
DISTRICT the amount of said charge, or the porfion thereof unsatisfied. The suretfies
provided for under this Agreement shall become liable for payment should
CONTRACTOR fail o pay in full any said cost incurred by the DISTRICT.

7. The CONTRACTOR agrees to and does hereby indemnify and hold harmless
the DISTRICT, its governing board, officers, agents, and employees from every claim or
demand made, and every liability, loss, damage, or expense, of any nature
whatsoever, which may be incurred by reason of:

(a) Liability for damages for {1) death or bodily injury to persons; (2) injury to, loss
or theft of property; or (3) any other loss, damage or expense arising under either (1) or
(2} above, sustained by the CONTRACTOR upon or in connection with the work called
for in this Project, except for liability resulting from the sole active negligence, or willful
misconduct of the DISTRICT.

(b) Any injury fo or death of any person{s} or damage, loss or theft of any
property caused by any act, neglect, default or omission of the CONTRACTOR, or any
person, firm, or corporation employed by the CONTRACTOR, either directly or by
independent confract, arising out of, or in any way connected with the work covered
by this Agreement, whether said injury or damage occurs on or off District property.

The CONTRACTOR, at CONTRACTOR's own expense, cost, and risk shall defend any and
all actions, suits, or other proceedings that may be brought or instituted against the
DISTRICT, ifs governing board, officers, agenis or employees, on any such claim,
demand or liability, and shall pay or safisfy any judgment that may be rendered against
the DISTRICT, its governing board, officers, agents or employees in any action, suit or
other proceedings as a result thereof.

8. CONTRACTOR shall take out, prior to commencing the work, and
maintain, during the life of this contract, and shall require ali subcontractors, if any,
whether primary or secondary, to take out and maintain:



Public Liability Insurance for injuries including accidental death, to any one
person or any one accident, in an amount nof less than $2,000,000.00;

Property Damage Insurance in an amount not less than $2,000,000.00;

Insurance Covering Special Hazards: The following special hazards shall be
covered by rider or riders fo above-mentioned public liakility insurance or property
damage insurance policy or policies of insurance, or by special policies of insurance in
amounts as follows:

Aufomotive and truck where operated in amounts as above

Material hoist where used in amounts as above

9. Public Contract Code Section 22300 permits the substifution of securities
for any monies withheld by a public agency to ensure performance under a contract.
At the reguest and expense of the CONTRACTOR, securities equivalent to the amount
withheld shall be deposited with the public agency, or with a state or federally
chartered bank in California as the escrow agent, who shall then pay such monies to
the CONTRACTCOR. The District retains the sole discretion to approve the bank selected
by the CONTRACTOR to serve as escrow agent. Upon satisfactory completion of the
contract, the securities shall be returned to the CONTRACTOR. Securities eligible for
investment shall include those listed in Government Code Section 16430 or bank or
savings and loan cerlificates of deposit. The CONTRACTOR shall be the beneficial
owher of any securities substituted for monies withheld and shall receive any interest
thereon.

In the alternative, under Section 22300, the CONTRACTOR may request DISTRICT
to make payment of earned retentions directly fo the escrow agent at the expense of
the CONTRACTOR. Also at the CONTRACTOR's expense, the CONTRACTOR may direct
investment of the payments in securities, and the CONTRACTOR shall receive interest
earned on such investment upon the same conditions as provided for securities
deposited by CONTRACTOR. Upon satisfactory completion of the contract,
CONTRACTOR shdall receive from the escrow agent all securities, interest and payments
received by escrow agent from DISTRICT pursuant to the terms of Section 22300.
CONTRACTOR shall pay to each subcontractor, not later than 20 days after receipt of
such payment, the respective amount of interest earned, net of costs attributed to
retention withheld from each subcontractor, on the amount of retention withheld to
insure performance of the CONTRACTOR.

10. Each and every provision of law and clause required by law to be inserted
in this Agreement shall be deemed to be inserted herein and the Agreement shall be
read and enforced as though it were included herein, and if through mistake or
otherwise any such provision is not inserted, or is not currently inserted, then upon
application of either party the Agreement shall forthwith be physically amended to
make such insertion or correction.

11. The complete contfract as set forth in Paragraph 1 of this Agreement
constitutes the enfire Agreement of the parties. No other agreements, oral or written,
pertaining to the work to be performed, exists between the parties. This Agreement
can be modified only by an amendment in writing, signed by both parties and pursuant
to action of the Governing Board of the District.

12, The complete contract as set forth in Paragraph 1 of this Agreement
constifutes the entire Agreement of the parties. No other agreements, oral or written,



pertaining to the work 1o be performed, exists belween the parties. This Agreement
can be modified only by an amendment in writing, signed by both parties and pursuant
to action of the Governing Board of the District.

13. CONTRACTOR shall comply with those provisions of the Labor Code
requiring payment of prevailing wages, keeping of certified payroll records, overtime
pay, employment of apprentices, and workers' compensation coverage, s further set
forth in the General Conditions, and shall file the required workers' compensation
certificate before commencing work.

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be
executed.

DISTRICT CONTRACTOR

By: By:
Sighature Signature* {see next p.}

Michael Johnston

Associate Superintendent
Title / Title

{Second signature required only for
corporation)

By:

Signature™ [see nexi p.)

Print Name
Tifle
(CORPORATE SEAL OF CONTRACTOR, if
corporation) Contractor’s License No.

Tax ID/Social Security No.

*If CONTRACTOR is a corporation, the first signature must be by one of the
following officers of the corporation: Chairman of the Board, President, or any Vice
President.

**|f CONTRACTOR is a corporation, the second signature must be by a different
person from the first signature and must be by one of the following officers of the
corporation:  Secretary, any Assistant Secretary, the Chief Financial Officer, or any
Assistant Treasurer.
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PAYMENT BOND
(Labor and Material)

KNOW ALL MEN BY THESE PRESENTS:

That WHEREAS,

and

Hereinafter designated as the “Principal”, have entered info a contract for the furnishing of
all materials and Ilabor, services and fransportation, necessary, convenient, and proper to
construct

BID # 2843

Energy Management System Upgrade
Which said agreement dated . 21 . and all of the contract
documents attached to or forming a part of said agreement, are hereby referred to and
made a part hereof, and
WHEREAS, the Principal is required, before entering upon the performance of the work, to file
a good and sufficient bond with the body by whom the contract is awarded to secure the
claims arising under said agreement.
NOW, THEREFORE, THESE PRESENTS WITNESSETH:

That the said Principal and the undersigned

are held and firmly bound unto all laborers, material men, and other persons referred to in
said statutes in the sum of Dollars
which sum well and truly be made, we bind ourselves, our heirs, executors, administrators,
successors, or assigns, jointly and severadlly, by these presents.

The condition of this obligation is that if the said Principal or any of its subconiractors, or the
heirs, executors, administrators, successors, or assigns of any, dll, or either of them, shall fail to
pay for any materials, provisions, provender or other supplies, or teams, used in, upon, for, or
about the performance of the work coniracted to be done, or for any work or labor thereon
of any kind or for amounts due under the Unemployment Insurance Act with respect to such
work or labor, that said Surety will pay the same in an amount not exceeding the amount
hereinabove set forth, and also in case suit is brought upon this bond, will pay a reasonable
attorney's fee to be awarded and fixed by the Court, and to be taxed as costs and o be
included in the judgment therein rendered.

It is hereby expressly stipulated and agreed that this bond shall inure to the benefit of any
and all persons, companies, and corporations entitled to file claims so as to give a right of
action to them or their assigns in any suit brought upon this bond.

Should the condition of this bond be fully performed, then this obligation shall become null
and void, otherwise it shall be and remain in full force and effect.



And the said Surety, for value received, thereby stipulates and agrees that no change,
extension of time, alteration, or addition to the terms of said contract or the specifications
accompanying the same shall in any manner affect its obligations on this bond, and it does
hereby waive notice of any such change, extension, alteration, or addition.

IN WITNESS WHEREQF, this insfrument has been duly executed by the Principal and Surety
this day of , 20
(To be signed by )
(Principal and Surety, )
)
)

(and acknowledged and
(Notarial Seal attached

Principal
Surety
By:
Attorney-in-Fact
The above bond is accepted and approved this day of ,

21

END OF SECTION
3.97 (8.98)



PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS that we

as Principal, and
as Swrety, are
held and firmly bound unto Clovis Unified School District, in the County of Fresno, State of
Cdalifornia, hereinafter called the “"Owner”, acting on behalf of the State Allocation Board,
State of California, in the sum of Dollars

($ ) for the payment of which sum well and tfruly made, we bind
ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by
these presents.

The condition of this obligation is such, that whereas the Principal entered into a certain
contract with the Owner, dated 21 for construction
of

BID #2843
Energy Management System Upgrade

NOW, THEREFORE, if the Principal shall well and truly perform and fulfill all the undertakings,
covenants, terms, conditions, and agreements of said contract during the original term of
said contract and any extensions thereof that may be granted by the Owner, with or without
notice to the Surety, and during the life of any guaranty required under the contract, and
shall also well and iruly perform and fulfill all the undertakings, covenants, terms, conditions,
and agreements of any and all duly authorized modifications of said contract that may
hereafter be made, then this obligation 1o be void, otherwise to remain in full force and
virtue.

And the said Surety, for value received, hereby sfipulates and agrees that no change,
extension of time, alteration or addition to the terms of the contract or to the work to be
performed thereunder or the specifications accompanying the same, shall in any way affect
its obligation on this bond, and it does hereby waive notice of any such change, extension
of time, dlteration or addition to the terms of the contract, or to the work, or to the
specifications.

IN WITNESS WHEREOF, the above-bounden parties have executed this instrument under their
several seals this day of , 21 hereto affixed and these
presents duly signed by its undersigned representative, pursuant to authority of its governing
body.

(To be sighed by )
(Principal and Surety, )
(and acknowledged and )
(Notarial Seal attached )

[Affix Corporate Seal}
{Individual Principal)



(Business Address)

(Affix Corporate Sedal)
(Corporate Principal)
(Business Address)
(Affix Corporate Seal)
(Corporate Surety)
(Business Address)
By:
The rate or premium on this bond is per thousand.

The total amount of premium charged is

The above must be filled in by Corporate Surety.

END OF SECTION
3.97 (8.98)
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GENERAL CONDITIONS for GENERAL
CONTRACTOR

CLOVIS UNIFIED SCHOOL DISTRICT

ENERAL CONDITIONS FOR GENERA NTRACTOR

ARTICLE 1. DEFINITIONS

The following terms have the following meanings, notwithstanding that any such terms may be elsewhere
defined in the Contract Documents. Any terms not expressly defined in this Arlicle but defined in other
portions of the Contract Documents have the respective meanings so given.

(a)
(b)

()

(d)

{e)
6]

(9

(h)

U]
0

Action of the Governing Board Is a vote of a majority of the membership in a lawful meeting.

Addenda are the changes in plans specifications, drawings, and Contract Documents which
have been autherized in writing by the DISTRICT or ARCHITECT, and which alter, explain, or
clarify the Contract Documents prior to the bid deadline. The Plan Review Agency responsible
for plan review and approval will also review and approve the Addenda.

Approval means written authorization by ARCHITECT or DISTRICT, as appropriate, for specific
applications. Approvals required by the Plan Review Agency shall mean written authorization by
that agency.

ARCHITECT - The individual, or the assigned representafive, who was retained by DISTRICT

to prepare the bid documenis: i.e., the construction plans and specifications. As used in these

General Conditions, ARCHITECT may be a licensed Architect, Mechanicai Engineer, Electrical
Engineer, Civil Engineer, or any other design professional licensed in the State of California to
provide design services.

As shown, as indicated, and as detailed refer to drawings accompanying the specification.

As Directed, Accepted, Rejected, Approved or others of similar meaning which authorize any
exercise of judgment shall be distinctly understood to mean that such power to direct, accept,
reject, and approve shall be vested only in DISTRICT and/for the ARCHITECT.

Building — Includes all structures, drives, and walks, steps, approaches and site.

Called For — As called for, shown, noted, and/eor indicated in the specifications and/or drawings.
(SEE ARTICLE 20, Drawings & Specifications)

Contract — All of the Contract Documents.

Contract Documents — Includes, collectively, to the extent applicable to the Project: Notice
Calling for Bids/Notice to Contractors, Instructions to Bidders, Bid Form, Bid Bond or other
statutory bid security, Request for Proposal, Request for Qualifications, Prime Bidder Good
Faith Effort Worksheet, Prime Bidder Certificate, Pre-Construction Services Agreement, Roof
Project Certification, Designation of Subcontractors, Workers' Compensation Certificate, Drug-
Free Workplace Certification, Iran Contracting Act Cerlification, Change Orders, Shop Drawing
Transmittals, any Information required of CONTRACTOR, any pre-qualification forms submitted,
Sufficient Funds Declaration, Non-collusion Declaration, Faithful Performance Bond, Payment
Bond, Insurance Certificates, Additional Insured Endorsements, Declarations Pages,
Guarantees, Warranties, Fingerprinting Notice and Acknowledgement, Independent Student
Contact Form, DVBE documentation, any Escrow Agreement, CONTRACTOR's Certificate
Regarding Non-Asbestos Containing Materials, General Conditions, any Special Conditions,
Plans, Drawings, Specifications, the Lease- Leaseback or Owner-Contractor Agreement
{between DISTRICT and CONTRACTOR) and all

Version: February 2019



(k)

{0
(m)

(n)
(o)

(P

00700

GENERAL CONDITIONS for GENERAL
CONTRACTOR

CLOVIS UNIFIED SCHOOL DISTRICT

modifications, addenda and amendments thereto, Site Lease, Sublease, and Lease and
Sublease Agreement.

Contract Sum ~ The total amount payable by the DISTRICT to the CONTRACTOR as stated in
the Agreement, including authorized adjustments, for performance of the Work. Can also be
referred to as the Contract Cost.

Contract Time — The duration of the Project as defined in the Agreement.

CONTRACTOR or DISTRICT are those mentioned as such in the Agreement. They are treated
throughout the Contract Documents as if they are of singular number and neutral gender.

Days — Days shall be considered calendar days.

Deferred Approvals — Deferred Approvals are items identified in the drawings and/or
specifications that require the CONTRACTOR to prepare drawings and/or calculations and
other data for submission to the Plan Review Agency for formal review and approval into the
Contract Documents. For Deferred Approvals requiring a structural engineer's stamp and
calculations, a structural engineer licensed in the State of California shall be utilized in the
submittal process. The CONTRACTOR shall pay all costs associated with the preparation and
approval of the deferred approvals.

Delay Days — Delay Days shall be considered working days. Assuming a 5-day workweek,
delay days shall be converted into calendar days by a factor of 1.4, Hence 10 Delay Days = 14
Calendar Days. Delay Days will be evaluated and identified as one of the three categories listed
below. Excusable delays will create adjustments in the Contract Time. Compensable delays will
create adjustments in both the Contract Sum and Contract Time. In the event of Concurrent
Delays, no delay damages are recoverable by either the DISTRICT or the CONTRACTCR, and
no extension of time shall be granted for Concurrent Delays. Concurrent Delays shall be
evaluated using schedule updates, daily reports, notices, and any other records of delaying
events. In the event of a delay, the CONTRACTOR shall provide a "Notice of Delay” within 24
hours of the delaying event, and submit a schedule depicting the delay with all substantiating
documentation within seven (7) days of the delaying event.

Excusable & Excusable & Non- Inexcusable
Sompensable Compensable

Delays caused by the 1. Unusually severe weather Delays caused by the
DISTRICT, the 2. Strikes or labor shortages CONTRACTOR,
ARCHITECT, or the 3. Acts of God Subcontractor(s),
DISTRICT'S forces or 4. Fires, war, Acts of materialmen, or suppliers,
separate contractors government & pestilence including concurrent delays.

(o)

()

y

DISTRICT or Owner — As indicated in the Bid Form, Notice to Contractors and the
AGREEMENT,

Equipment and/or Furnishing Modifiers:

F.B.O. — Where the indication "F.B.O."” is noted on the drawings or listed in the specifications,
such item(s} are shown or listed for information and will be “Furnished by OWNER or OTHERS”
and installed by CONTRACTOR, The CONTRACTOR shall verify all dimensions and details
necessary for the proper installation.

Version: February 2019
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N.1.C. — Where the indication "N.[.C." is noted on the drawings or listed in the specifications,
such item(s) is/are shown or listed for the purpose of general Information and is/are "Not in
Contract.” Installation and connection to services for such work are not in the contract; however
coordination is required by CONTRACTOR for utility service locations and/or connection types.

LC. = "IN CONTRACT": All item{s) shown or listed in the drawings and specifications are in the
Contract and are part of the Work. The naming of any item(s) shall mean to provide the item(s),
that is furnishing (including all incidental and accessory items thereto) and installing (including
all labor necessary to achieve full and complete functioning of the item(s) according to the best
practices of the frades involved).

When and if the indication “1.C." is noted on the drawings or listed in the specifications, such a
designation is listed only for clarity, in order to set the item(s) apart from the “F.B.O." and
*N.1.G.” item(s).

{s) Locality in which the Work is performed means the city and/or county in which the public work
is done.

() Materials — Materials incorporated in the project or used or consumed in the performance of the
Work.

(u) Plan Review Agency is the agency responsible for the review and approval of the Plans,
Specifications, Addenda, Substitution Requests (if appropriate), Change Orders, and the alike.

(v) Project is the planned undertaking as provided for in the Contract Documents, possibly
including construction by separate contractors.

(w) Provide shall include "provide complete in place," that is, "furnish and install."

(x) Safety Orders are those issued by the Division of Industrial Safety and OSHA safety and health
standards for construction.

{y) Shop Drawings and Submittals - They are generally freated througﬁout the Contract
Documents as if they are one and the same. ‘

(z) Similar — Shall be taken in its general sense and not meaning identical, and all details of such
work shall be in proper relation to the location and connection of other parts of the Work.

(aa) Standards, Rules, and Regulations referred to are recognized printed standards and shall be
considered as one and a part of these specifications within limits specified.

(bb) Subcontractor, as used herein, includes those having a direct contractual refationship with
CONTRACTOR and one who furnishes material worked to a special design according to plans,
drawings, and specifications of this Work, but does not include one who merely furnishes
material not 50 worked,

(cc) Surety is the person, firm, or corporation that executes as surety the CONTRACTOR's Bid
Security, faithful performance bond and/or payment bond.

(dd) Work of the CONTRACTOR or Subcontractor includes labor or materials (including, without
limitation, equipment and appliances) or both, incorporated in, or to be incorporated in the
construction covered by the Contract, including, but not limited to, punch list items, The Work
shall constitute a “work of improvement” under Civil Code section 8050 and Public Contract
Code section 7107. '
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(ee) Workers include laborers, workers, and mechanics.

(i CONSTRUCTION ADMINISTRATION DOCUMENTS: Terms, uses and protocols.
Notwithstanding any other provisions in the General Conditions, the following terms and
definitions shall be used by all Architects, Engineers and Contractors and shall conform to
“Constructware” terms. Architects, Engineers and Contractors shall utilize the Constructware
software program to enter and process all Administration documents, including but not limited to
those listed below, payment-related documents and other documents referenced throughout.
The Constructware software, log-in credentials and training for the Constructware software
program will be provided by the District upon request.

(1)  RFI = The term "RFI" shall mean Request for Information. An RF| is a written instrument
prepared by the CONTRACTOR and submitted to the ARCHITECT. An RFI shall be considered
a tool for requesting additional information, above and beyond that which is available In the
Contract Documents and all reference standards, and fulfilling the Contract coordination
requirements for which CONTRACTOR is obligated to perform. The RFI shall not be used for
requesting design and/or material substitutions.

Prior to issuing an RFI the CONTRACTOR, Subcontractor, material suppliers and the like shall
thoroughly review the Contract Documents and refer to all reference standards for the
information sought.

When submitting an RFI, the document shall specify the date issued and the date the
information is needed by. However the contractual response fime shall be fourteen (14) days
from the date the ARCHITECT receives the RFI, unless more time is needed under the
circumstances. The CONTRACTCR shall plan ifs work and submit questions in sufficient time to
accommodate the response time. If the Contract requires a CPM schedule, the CONTRACTOR
shall include in the RF! the CPM Activity Number and the originating Subcontractor.

The CONTRACTGR shall make efforts to coordinate the Work in a timely fashion, so as to
alleviate priority RFl's. If the RFI is considered a priority, the CONTRACTOR shall state the
word "Priority” on the document, and the CONTRACTCR shall provide weekly RFI Priority
Schedules. The CONTRACTOCR shall issue and maintain weekly RF| Priority Schedules.

The RFI Priority Schedule shall include a listing of pending requests, including the most current
request, and rank the RFF's in order of priority. The ARCHITECT shall endeavor to respect the
CONTRACTOR's requested order of priorities and requested response dates.

The ARCHITECT and/or Engineer's response to the RF| shall be considered a Supplemental
Instruction (8l) in which the Contract Sum and/for Time is not altered. If the RFI response alters
the Contract Sum and/or Time, a Construction Change Directive (CCD) or a Request for
Proposal (RFP) may be issued for the changed condition{s).

Should the CONTRACTOR determine the response to the RFI creates changes in the Contract
Sum and/or Time, the CONTRACTOR shall submit a change order request (COR) to the
ARCHITECT for review, along with a Time Extension Request (if required)

(2} 8l - The term "SI" shall mean Supplemental Instruction, The Sl is a written instrument prepared
by the ARCHITECT and submitted to the CONTRACTOR. The 3l can order changes in the
Work that does not affect the Contract Sum and/or Time. Supplemental Instructions can also be
made in a RFI response by issuing a formal S] document or by written letter from the
ARCHITECT'S office.

(3} RFP — The term “RFP” shall mean Request for Proposal. The RFP is a written instrument
prepared by the ARCHITECT and submitted to the CONTRACTOR. The RFP is a request for
4
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changes in the Contract Sum and/or Time, for potential changed Contract conditions, for which
the Contract Sum and/for Time may or may not be affected. As appropriate, the CONTRACTOR
shall provide the full and complete terms of the request in a Change Order Request (COR)

within ten (10) days of receipt of the RFP: If the RFP results in added time the CONTRACTOR
shall provide a Time Extension Request within the same ten (10) days. If the DISTRICT
accepts the full terms of the RFP, the RFP shall be incorporated into a Construction Change
Directive (CCD} andfor a Change Crder (CO), and the approved Time Extension, if any, shall
become incorporated Into the next menthly schedule update to reflect the time impact(s).

CCD — The term “CCD” shall mean Construction Change Directive. The CCD is a written
instrument prepared by the ARCHITECT and submitted to the CONTRACTOR. The CCD is a
written order directing a change in the Work and stating the required pricing method, if any, in
the Contract Sum, and the Contract Time adjusted to reflect a previously approved Time
Extension Request, if any. ‘

The CCD, without invalidating the Contract, may order changes in the Work within the general
scope of the Contract, consisting of additicns, deletions, or other revisions within. The CCD
shall become effective when the ARCHITECT, CONTRACTOR, AND OWNER have signed the
CCD.

COR - The term "COR” shall mean Change Order Request. The COR is a written instrument
prepared by the CONTRACTOR and submitted fo the ARCHITECT. The COR s the
CONTRACTOR’s method for requesting the full and complete terms for changes in the Contract
Sum and/or Time, if any. All of the terms of the COR need to be identified, and without
reservations, so that the DISTRICT and/or ARCHITECT can consider the full impact of the

COR. The provisions and format of the request are identified under Article entitled CHANGES
AND EXTRA WORK. ARCHITECT shall endeavor to respond to the COR on or within fourteen
(14) days of receipt.

CO — The term "CQ” shall mean Change Order. The Change Order shall state the change in
Work and the Contract Sum and/or Time adjustments, if any. RFP's and/or CCD’s may be
incorporated into a Change Order, after any adjustments in the Contract Sum and/or Time have
been reviewed and accepted by the DISTRICT and ARCHITECT. The Change Order, and items
contained therein, cannot be incorporated into the progress payments until the Change Order
has been fully executed and accepted the Governing Board. Upon the Governing Board's
approval, the ARCHITECT will issue the fully executed Change Order to the Plan Review
Agency responsible for plan review and approval for written approval of the Change Order.

ARTICLE 2. STATUS OF CONTRACTOR

(@)

{b)

CONTRACTOR is and shall at all times be deemed to be an independent CONTRACTOR and
shall be wholly responsible for the manner in which it performs the services required of it by the
terms of the Contract Documents. Nothing herein contained shall be construed as creating the
relationship of employer and employee, or principal and agent, between the DISTRICT and
CONTRACTOR or any of CONTRACTOR’s agents, employees, or Subcontractors.
CONTRACTOR assumes exclusively the responsibility for the acts of its employees and
Subcontractors as they relate to the services to be provided during the course and scope of
their employment. CONTRACTOR, its agents and employees and Subcontractors shall not be
entitled to any rights or privileges of DISTRICT employees and shall not be considered in any
manner to be DISTRICT employees. DISTRICT shall be permitted to monitor the activities of the
CONTRACTOR to determine compliance with the terms of the Contract Documents.

CONTRACTOCR (including all subcontractors) is required by law to be licensed and regulated by
the Centractors' State License Board. Any CONTRACTOR not s0 licensed is subject to penalties
under the law, and the contract will be considered void pursuant to Section 7028.7 of

5
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the Business and Professions Code. Any questions concerning a CONTRACTOR may be

referred to the Registrar, Contractors' State License Board, 9821 Business Park Drive,
Sacramento, CA 95827,

ARTICLE 3. CHANGE IN NAME AND NATURE OF CONTRACTOR'S LEGAL ENTITY

(@)

Before CONTRACTOR makes any change in the name or legal nature of the CONTRACTOR's
entity, CONTRACTOR shall first notify the DISTRICT in writing and cooperate with DISTRICT In
making such changes as the DISTRICT may request in the Contract Documents regarding
possible change in Ownership, Principals, or Officers.

ARTICLE 4. CONTRACTOR'S SUPERVISION, PROSECUTION, AND PROGRESS

(@)

(b)

{d)

Puring progress of the Work, CONTRACTOR shall keep on the Work site a competent
superintendent satisfactory to DISTRICT, who shall remain on the Work site during the
performance of the CONTRACTOR's Work and for the necessary coordination thereof, Before
commencing the Work herein, CONTRACTOR shall give written notice to DISTRICT and
ARCHITECT of the name, qualifications and experience of such superintendent. If the
superintendent is found unsatisfactory by DISTRICT, CONTRACTOR shall replace the
superintendent with one acceptable to the DISTRICT. Superintendent shall not be changed or
removed from the project except with written consent of DISTRICT, unless a superintendent
proves to be unsatisfactory to CONTRACTOR and ceases to be in its employ, in which case,
CONTRACTOR shall notify DISTRICT and ARCHITECT in writing and replace said
superintendent with one acceptable to the DISTRICT. Superintendent shall represent
CONTRACTOR and all directions given to superintendent shall be as binding as if given to
CONTRACTOR.

CONTRACTOR shall supervise and direct the Work competently and efficiently, devoting such
attention thereto and applying such skills as may be necessary to perform the Work in
accordance with the Contract Documents. CONTRACTOR shall carefully study and compare all
plans, drawings, specifications, and other instructions and shall at once report to ARCHITECT
any error, inconsistency, or omission which CONTRACTOR or Its employees may discover. The
CONTRACTOR represents itself to DISTRICT as a skilled, knowledgeable, and experienced
CONTRACTOR. The CONTRACTOR shall be liable to the DISTRICT for damage resulting from
errors, inconsistencies, or omissions in the Contract Documents that the CONTRACTOR knew
about or that an experienced CONTRACTOR would have recognized and which

CONTRACTOR did not report.

The CONTRACTOR shall verify all indicated dimensions before ordering materials or
equipment, or before performing work. The CONTRACTOR shall take field measurements,
verify field conditions, and shall carefully compare such field measurements and conditions and
other information known to the CONTRACTOR with the Contract Documents before
commencing work. Errors, inconsistencies, or omissions discovered shall be reported to the
DISTRICT and ARCHITECT at once. Upon commencement of any item of work, the
CONTRACTOR shall be responsible for dimensions related to such item of work and shall make
any corrections necessary to make work properly fit at no additional cost to DISTRICT. This
responsibility for verification of dimensions is a non-delegable duty and may not be delegated to
Subcontractors or agents. .

Omissions from the plans, drawings or specifications, or the mis-description of customary and
usual details of work which are manifestly necessary to carry out the work, or which are
customarily performed, shall not relieve the CONTRACTOR from performing such omitted or
mis-described work, but they shall be performed as if fully and correctly set forth and described
in the plans, drawings and specifications.
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The CONTRACTOR shall be solely responsible for the means, methods, techniques,
sequences, and procedures of construction. The CONTRACTOR shall be responsible for the
construction schedule and overall sequence of construction. The CONTRACTOR shall insure
that the finished Work complies with the Contract Documents.

Pursuant to Public Contract Code section 6109, no CONTRACTOR may perform work on a
public works project with a subcontractor who is ineligible to perform work on the project
pursuant o sections 1777.1 or 1777.7 of the Labor Code.

DISTRICT shall have the right, but not the obligation, to require the removal from the Work of
any superintendent, staff member, agent, or employee of the CONTRACTOR, any
subcontractor, material or equipment supplier, etc., for cause.

CONTRACTOR shall attend DISTRICT's Project meetings as scheduled by the Contract
Documents, or as otherwise instructed by Owner, to discuss the current status of the Project
and the future progress of the Work. Contractor shall have five (5} days after receipt of Owner's
Project meeting minutes to provide written objections and suggested corrections.

ARTICLE 5. SUBCONTRACTORS

(@)

(b)

(c)

(d)

(e}

CONTRACTOR agrees to bind every Subcontractor by terms of the Contract Documents as far
as such terms are applicable to Subcontractor's work. If CONTRACTOR subcontracts any part of
the Work, CONTRACTOR shall be as fully responsible to DISTRICT for acts and omissions of
any Subcontractor and of persons either directly or indirectly employed by any Subcontractor, as
it is for acts and omissions of persons directly employed by CONTRACTOR. Nothing

contained in Contract Documents shall create any contractual relation between any
Subcontractor and DISTRICT, nor shall the Contract Documents be construed to be for the
benefit of any Subcontractor.

DISTRICT's consent to any Subcontractor shall not in any way relleve CONTRACTOR of any
obligations under the Contract Documents and no such consent shall be deemed to waive any
provision of the Contract Documents,

CONTRACTOR must submit with its bid, a Designation of Subcontractors pursuant to the
Subletting and Subcontracting Fair Practices Act. [f CONTRACTOR specifies more than one
Subcontractor for the same portion of Work or fails to specify a Subcontractor, and such portion
of the Work exceeds one-half of one percent of the total bid, CONTRACTOR agrees that it is
fully qualified to perform and shall perform such work itself, unless CONTRACTOR provides for
substitution or addition of Subcontractors. Substitution or addition of Subcontractors shall be
permitted only as authorized under the Subletting and Subcontracting Fair Practices Act,
California Public Contract Code Section 4100, et. seq.

In accordance with California Business and Professions Code Section 7059, if CONTRACTCOR
is designated as a "specialty CONTRACTOR" {as defined in Section 7058 of the Public Contract
Code), all of the work to be performed outside of the CONTRACTOR's license specially shall be
performed by a licensed Subcontractor in compliance with the Subletting and Subcontracting
Fair Practices Act, California Public Contract Code Section 4100, et seq.

A copy of each bid sheet, if in writing, or, if not in writing, then a written statement signed by the
CONTRACTOR giving the name of the Subcontractor and the terms and conditions of such
subcontract, shall be filed with the DISTRICT before the CONTRACTOR begins Work. Each
subcontract shall contain a reference to the Agreement between the DISTRICT and the
CONTRACTOR and the terms of that Agreement and alf parts of the Contract Documents shall
be made a part of such subcontract insofar as applicable to the work covered thereby. Each
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subcontract will provide for termination in accordance with the Article entitled DISTRICT'S
RIGHT TO TERMINATE AGREEMENT of these General Conditions. Each subcontract shall
provide for its annulment by the CONTRACTOR at the order of the ARCHITECT if in the
ARCHITECT's opinion the Subcontractor fails to comply with the requirements of the Contract
Documents insofar as the same may be applicable to this Work. Nothing herein contained shall
relieve the CONTRACTOR of any liability or obligation hereunder.

The CONTRACTOR agrees that the State and DISTRICT have the right to review, obtain, and
copy all records pertaining to performance of the contract. The CONTRACTOR agrees to
provide the State or the DISTRICT with any relevant information requested and shall permit the
State or the DISTRICT access to its premises upon reasonable notice for purposes of
interviewing employees and inspecting records. The CONTRACTOR agrees to maintain such
records for a period of three years after final payment under the contract.

Each subcontract agreement for a portion of the Work is assigned by the CONTRACTOR to the
DISTRICT provided that:

A. Assignment is effective only after termination of the Contract Documents with the
CONTRACTOR by the DISTRICT for cause and only for those subcontract agreements
which the DISTRICT accepts by notifying the Subcontractor in writing; and

B. Assignment is subject to the prior rights of the surety, if any, obligated under any bond
relating to the Confract Documents.

ARTICLE 6. PROHIBITED INTERESTS

(a)

No official of DISTRICT who is authorized in such capacity and on behalf of DISTRICT to
negotiate, make, accept, or approve, or to take part in negotiating, making, accepting or
approving any architectural, engineering, inspection, construction or material supply contract or
any subcontract in connection with construction of the Project, may be or become directly or
indirectly interested financially in this Project or in any part thereof. No cfficer, employee,
ARCHITECT, attorney, engineer or inspector of or for DISTRICT who is authorized in such
capacity and on behalf of DISTRICT to exercise any executive, supervisory or other similar
functions in connection with construction of Project may be or become directly or indirectly
interested financially in this Project or in any part thereof. CONTRACTOR shall receive no
compensation and shall repay DISTRICT for any compensation received by CONTRACTOR
hereunder, should CONTRACTOCR aid, abet or knowingly participate in violation of this Article.

ARTICLE 7. DISTRICT'S INSPECTOR

(@)

(b)

(c)

One or more Inspector(s), including special inspectors, as required, will be employed by
DISTRICT in accordance with the requirements of Titfe 24, Part 1 of the California Code of
Regulations and will be assigned to the Project. Duties of an Inspector are specifically defined in
Section 4-342 of Title 24, 2007 California Administrative Code.

No work shall be performed by the CONTRACTOR solely upon the instructions or comments by
the Inspector. The Inspector has no authority fo interpret the Contract Documents or order extra
work and any extra work performed without the written instruction of the DISTRICT shall be at
CONTRACTOR’s sole cost and expense and there will be no delay damages incurred by
DISTRICT for such work.

No work shall be carried on except with the knowledge and under the inspection of the
Inspector(s). The Inspector shall have free and adequate access fo any or all parts of Work at
any time. CONTRACTOR shall furnish Inspector reasonable opportunities and equipment
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necessary for obtaining such information as may be necessary to keep Inspector fully informed
respecting progress and manner of work and character of materials. Inspection of Work shall
not relieve CONTRACTOR from any obligation to fulfill the Contract Documents. The DISTRICT
shall have authority to stop work whenever provisions of Contract Documents are not being
complied with and such noncompliance is discovered. CONTRACTOR shall instruct its
employees accordingly.

ARTICLE 8. ARCHITECT’S STATUS

{(a) The ARCHITECT

(1

(@)

()

(4)

()

The ARCHITECT shall be one of the DISTRICT's representatives during construction and
shall observe the progress and quality of the Work on behalf of the DISTRICT. ARCHITECT
shall have the authority to act on behalf of DISTRICT only to the extent expressly provided
in the Contract Documents. ARCHITECT shall have authority to stop Work whenever such
stoppage may be necessary in ARCHITECT's reasonable opinion to insure the proper
execution of the Contract Documents.

The ARCHITECT shall be, in the first instance, the judge of the performance of the Work.
ARCHITECT shall exercise authority under the Contract Documents to enforce
CONTRACTOR's faithful performance.

The ARCHITECT shall have all authority and responsibility established by law, including

Title 24 of the California Code of Regulations. The ARCHITECT has the authority to enforce
compliance with the Contract Documents and the CONTRACTOR shall promptly comply with
instructions from the ARCHITECT or an authorized representative of the ARCHITECT.

Cn all questions related to the quantities, the acceptabllity of material, equipment or
workmanship, the execution, progress or sequence of Work, the interpratation of plans,
specifications or drawings, and the acceptable performance of the CONTRACTOR, the
decision of the ARCHITECT shall govern and shall be precedent to any payment unless
otherwise ordered by the Goveming Board. The progress and completion of the Work shall
not be impaired or delayed by virtue of any question or dispute arising out of or related to
the foregoing matters and the instructions of the ARCHITECT relating thereto.

General supervision and direction of the Work by the ARCHITECT shall in no way imply that
the ARCHITECT or its representatives are in any way responsible for the safety of the
CONTRACTOR or its employees or that the ARCHITECT or its representatives will maintain
supervision over the CONTRACTOR's construction methods or personnel other than to
ensure that the quality of the finished Work is in accordance with the Contract Documents.

ARTICLE 9. NOTICE OF TAXABLE POSSESSORY INTEREST

(&} The terms of the Agreement may result in the creation of a possessory interest. If such a
possessory interest is vested in a private party to the Agreement, the private party may be
subjected to the payment of property taxes levied on such Interest.

ARTICLE 10. ASSIGNMENT OF ANTITRUST ACTIONS

(a) Public Contract Code Section 7103.5 provides:

M

In entering into a public works contract or a subcontract to supply goods, services, or
materials pursuant to a public works contract, the CONTRACTOR or Subcontractor offers
and agrees to assign o the awarding body (DISTRICT) all rights, title, and interest in and to
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all causes of action it may have under Section 4 of the Clayten Act (15 U.S.C. Section 15)
or under the Cartwright Aét (Chapter 2 (commencing with Section 168700) of Part 2 of
Division 7 of the Business and Professions Code), arising from purchases of goods,
services, or materials pursuant to the public works contract or the subcontract. This
assignment shall be made and become effective at the time the awarding body tenders final
payment to the CONTRACTOR, without further acknowledgment by the parties.

(2) CONTRACTOR, for itself and all Subcontractors, agrees to assign to DISTRICT all rights,
title, and interest in and to all such causes of action CONTRACTOR and all Subcontractors
may have under the Contract Documents. This assignment shall become effective at the
time DISTRICT tenders final payment to the CONTRACTOR and CONTRACTOR shall
require assignments from all Subcontractors to comply herewith.

ARTICLE 11. OTHER CONTRACTS

(@)

(b)

()

(d)

()

{H

CONTRACTOR is aware that this Project site may be split into several phases and/or separate
contracts. DISTRICT reserves the right to let cther contracts in connection with this Work, and it
shall be the duty of the CONTRACTOR to actively schedule and coordinate its work with the
DISTRICT's forces or other contractors. No extra costs or delays shall be considered as a result
of any such scheduling, coordination and cooperation. CONTRACTOR shall afford other
contractors reasonable opportunity for introduction and storage of their materials and execution
of their work and shall properly connect and coordinate its work with such other contractors.

If any part of CONTRACTOR's Work depends for proper execution or results upon work of any
other Contractor, the CONTRACTOR shall inspect and promptly report to ARCHITECT in
writing any defects in such work that render it unsuitable for such proper execution and results.
CONTRACTOR will be held accountable for damages to DISTRICT for that work which it failed
to inspect or should have inspected. CONTRACTORS' failure to inspect and report shall
constitute its acceptance of other Contractor's work as fit and proper for reception of its work,
except as to defects which may develop in other Contractors' work after execution of
CONTRACTOR's work.

To insure proper execution of its subsequent work, CONTRACTOR shall measure and inspect
work already In place and shall at once report to the ARCHITECT in writing any discrepancy
hetween executed work and Contract Documents.

It is the obligation of CONTRACTOR fo ascertain to its own satisfaction the scope of the Project
and nature of any other contracts that have been or may be awarded by DISTRICT in
prosecution of the Project to the end that CONTRACTOR may perform its Contract in the light of
such other contracts, if any.

Nothing herein contained shall be interpreted as granting to CONTRACTOR exclusive
occupancy of the Project. CONTRACTOR shall not cause any unnecessary hindrance or delay
to any other contractor working on the Project. If simultaneous execution of any contract for the
Project is likely to cause interference with performance of some other contract or contracts,
DISTRICT shall decide which coniractor shall cease work temporarily and which contractor shall
continue or whether work can be coordinated so that contractors may proceed simultaneously at
no additional cost to the DISTRICT.

If the Project Is split into phases and/or separate contracts, then CONTRACTOR has made
allowances for any delays or damages which may arise from coordination with contractors for
other phases or contracts. If any delays should arise from a contractor working on a different
phase or contract, CONTRACTOR's sole remedy for damages, including delay damages, shall
be against the contractor who caused such damage and not the DISTRICT. CONTRACTOR
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shall provide access to contractors for other phases or contracts as necessary to prevent delays
and damages to contractors working on other phases or contracts.

ARTICLE 12. OCCUPANCY

(@)

(b)

DISTRICT reserves the right to occupy buildings and/or portions of the site at any time before
completion, and such occupancy shall not constitute final acceptance of any part of Work
covered by Contract Documents, nor shall such occupancy extend the date specified for
completion of the Work. The warranty period for the Work will begin upon recording of the notice
of completion.

The DISTRICT and the CONTRACTOR shall agree in writing to the responsibilities assigned to
each of them for payments, security, maintenance, heat, utilities, damage to the Work,
insurance, and the period for correction of the Work.

Immediately prior to such partial occupancy or use, the DISTRICT, the CONTRACTOR, and the
ARCHITECT shall jointly inspect the area to be occupied or portion of the Work to be used In
order to determine and record the condition of the Work.

ARTICLE 13. DISTRICT'S RIGHT TO TERMINATE AGREEMENT

(a)

{b)

If the CONTRACTOR refuses or fails to complete the Work or any separable part thereof with
such diligence as will insure its completion within the time specified or any permitted extension
thereof, or fails to complete said Work within such time, or if the CONTRACTOR should file a
petition for relief as a debtor, or should relief be ordered against CONTRACTCR as a debtor
under Title 11 of the United States Code, or if CONTRACTOR should make a general
assignment for the benefit of iis creditors, or if a receiver should be appointed on account of its
insolvency, or if it should refuse or should fail to supply enough properly skilled workers or
proper materials to complete the Werk in the time specified, or if CONTRACTOR should fail to
make prompt payment to Subcontractors for materials or labor, or disregard laws or ordinances
or Instructions of DISTRICT, or if CONTRACTOR or its Subcontractors should otherwise violate
any provision of the Contract Documents, then DISTRICT may, without prejudice to any other
right or remedy, serve written notice upon CONTRACTOR and its surely of DISTRICT s
intention to terminate the Contract. Such notice shall contain the reasons for such intention o
terminate. Unless within ten (10) days after the service of such notice such condition shalt
cease or such violation shall cease and arrangements satisfactory to DISTRICT for the
correction thereof have been made, the Contract shall cease and terminate. In such case,
CONTRACTOR shall not be entitled to receive any further payment until the Work is finished to
DISTRICT's satisfaction.

In the event of any such termination, DISTRICT shall immediately serve written notice thereof
upon surety and CONTRACTOR, and surety shall have the right to take over and perform the
Contract, provided, however, that if surety within seven (7) days after service upon it of notice
of termination does not give DISTRICT written nofice of its intention to take over and perform
the Contract, or does not commence performance thereof within fifteen (15} days after service
of the notice of termination by DISTRICT on surety, DISTRICT may take over the Work and
prosecute it to completion by Agreement or by any other method it may deem advisable for the
account and at the expense of CONTRACTOR, and CONTRACTOR and its surety shall be
liable to DISTRICT for any excess cost or other damages occasioned by the DISTRICT thereby.
Time is of the essence in the Contract. If the DISTRICT takes over the Work as herginabove
provided, the DISTRICT may, without liability for so doing, take possession of and ufilize in
completing the Work such materials, supplies, equipment and cther property helonging to the
CONTRACTOR as may be on the site of the Work and necessary therefore.
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If the expense of finishing the Work, including compensation for additional architectural,
managerial, and administrative services, exceeds the unpaid balance of the Agreement,
CONTRACTOR shall pay the difference to DISTRICT. Expense incurred by DISTRICT as
herein provided, and damage incurred through CONTRACTOR’s default, shall be certified to
DISTRICT by ARCHITECT. If the unpaid balance under the Agreement shall exceed the
expense of finishing the Work, including compensation for additional architectural, managerial,
temporary service and administrative services, such excess shall be paid to CONTRACTOR.

In the event that sufficient funds are not appropriated to complete the Project or the DISTRICT
determines that sufficient funds are not available to complete the Project, DISTRICT may
terminate or suspend the completion of the Project at any time by giving written notice to the
CONTRACTOR. In the event that the DISTRICT exercises this option, the DISTRICT shall pay
for any and all work and materials completed or delivered onto the site, and the value of any
and all work then in progress and orders actually placed which cannot be canceled up to the
date of notice of termination. The value of work and materials paid for shall include a factor of
15% for the CONTRACTOR's overhead and profit and there shall be no other costs or
expenses paid to CONTRACTOR. All work, materials, and orders paid for pursuant to this
provision shall become the property of the DISTRICT.

DISTRICT may, without cause, order CONTRACTOR in writing to suspend, delay, or interrupt
the Work in whole or in part for such period of time as DISTRICT may determine. Adjustment
shall be made for increases in the cost of performance of the Contract caused by suspense,
delay, or interruption.

The foeregoing provisions are in addition to and not in limitation of any other rights or remedies
available to the DISTRICT.

ARTICLE 14. BONDS

(@)

(b}

{©)

Unless otherwise specified in the Special Conditions and within ten (10} days of the Notice of
Award of the Contract, CONTRACTOR shall furnish a surety bond in an amount equal to one
hundred percent {100%) of the Contract Sum as security for faithful performance of the
Contract Documents and shall furnish a separate bond in an amount equal to one hundred
percent {100%) of the contract price as security for payment to persons performing labor and
furnishing materials in connection with this Project. Bonds shall be in the form set forth in these
Contract Documents. If CONTRACTOR fails to furnish the required bonds, DISTRICT may

- terminate the Contract for cause.

To the extent, if any, that the Contract Sum is increased in accordance with the Contract
Documents, CONTRACTOR shall cause the amount of the performance and payments bonds
to be increased accordingly and shall promptly deliver satisfactory evidence of such increase to
DISTRICT. To the extent available, the bonds shall further provide that no change or alteration
of the Contract Documents (including, without limitation, an Increase in the Contract Sum, as
referred to above), extensions of time, or modifications of the time, terms, or conditions of
payment to CONTRACTOR will release the surety,

Only bonds executed by admitted surety insurers as defined In Code of Civil Procedure section
995.120 shall be accepted. The surety insurers must, unless otherwise agreed to by DISTRICT
in writing, at the time of issuance of the bonds, have a rating not lower than “A-" as rated by
AM. Best Company, Inc., or other independent rating companies, DISTRICT reserves the right
to approve or reject the surety insurers selected by CONTRACTOR and to require
CONTRACTOR to obtain bonds from surety insurers satisfactory to OWNER.
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ARTICLE 15. SUBSTITUTION OF SECURITIES

{a)

(b)

(e

Pursuant to-the requirements of Public Contract Code section 22300, upon CONTRACTOR's
request, DISTRICT will make payment to CONTRACTOR of any earned retention funds
withheld from payments under the Contract Documents if CONTRACTOR deposits with the
DISTRICT cor in escrow with a California or federally chartered bank acceptable to DISTRICT,
securities eligible for the investment pursuant to Government Code Section 16430 or bank or
savings and loan certificates of deposit, upon the following conditions:

(1) CONTRACTOR shall be the beneficial owner of any securities substituted for monies
withheld and shall receive any interest thereon.

(2) All expenses relating to the substitution of securities under Section 22300 and under
this Article, including, but not limited to DISTRICT's overhead and administrative
expenses, and expenses of the escrow agent shall be the responsibility of the
CONTRACTOR.

(3} If CONTRACTOR chooses to enter into an escrow agreement, such agreement shall be
satisfactory to DISTRICT, which agreement shall be in the form provided as part of the
Contract Documents and which shall allow for the conversion to cash to provide funds
to meet defaults by the CONTRACTOR including, but not limited to, termination of the
CONTRACTOR's control over the Work, stop notices filed pursuant to law, assessment
of liquidated damages or amounts to be kept or retained under the provisions of the
Contract Documents.

4) Securities, if any, shall be returned to CONTRACTOR only upon satisfactory completion
of the Project.

To minimize the expense caused by such substitution of securities, CONTRACTOR shall, prior
to or at the time CONTRACTOR requests to substitute security, deposit sufficient security to
cover the entire amount to be then withheld and to be withheld under the General Conditions of
the Contract Documents. Should the value of such substituted security at any time fall below the
amount for which it was substituted, or any other amount which the DISTRICT determines to
withhold, CONTRACTOR shall immediately and at CONTRACTOR's expense deposit additional
security qualifying under Section 22300 until the total security deposited is no less than
equivalent to the amount subject to withholding under the Coniract Documents,

In the alternative, under Section 22300, the CONTRACTOR may, prior to submittal of first
Application for Payment, request DISTRICT to make payment of earned retentions directly to
the escrow agent at the expense of the CONTRACTOR. Also at the CONTRACTOR's expense,
the CONTRACTOR may direct investment of the payments into securities, and CONTRACTOR
shall receive interest earned on such investment upon the same conditions as provided for
securities deposited by CONTRACTOR. Upon satisfactory completion of the Project,
CONTRACTOR shall receive from the escrow agent all securities, interest and payments
received by the escrow agent from DISTRICT, pursuant to the terms of Section 22300. If
CONTRACTOR elects to receive interest on moneys withheld in retention by DISTRICT,
CONTRACTOR shall, at the request of any subcontractor, make that option available to the
subcontractor regarding any monies withheld in retention by the CONTRACTOR from the
subcontractor. If the CONTRACTOR elects o receive any interest on any monies withheld in
retention by the Owner, then the subcontractor shall receive the identical rate of interest
received by the CONTRACTOR on any retention monies withheld from the subcontractor by the
CONTRACTOR, less any actual pro rata costs associated with administering and calculating
that interest. In the event the interest rate is a fluctuating rate, the rate for the subcontractor
shall be determined by calculating the interest rate paid during the time that retentions were
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withheld from the subcontractor. If the CONTRACTOR elects to substitute securities in lieu of
retention, then, by mutual consent of the CONTRACTOR and subcontractor, the subcontractor
may substitute securities in exchange for the release of monies held in retention by
CONTRACTOR. This shall apply only to those subcontractors performing more than five
percent (5%) of the CONTRACTOR’S total bid. The CONTRACTOR shall not require any
subcontractor to waive any provision of this section.

If any provision of this Article shall be found to be illegal or unenforceable, then,
notwithstanding, the remainder of this Article shall remain in full force and effect, and oniy such
provision shall be deemed stricken.

ARTICLE 16. LIABILITY, PROPERTY, BUILDER'S RISK AND OTHER INSURANCE REQUIREMENTS

(a)

(b)

If this box D is checked, then (1) the DISTRICT's Owner-Controlled Insurance Program
("OCIP") applies to the Project and (2) attached as Exhibit "I” to these General Conditions is a
description of OCIP and its insurance requirements, which apply in place of each of the
following provisions of this Article 16, and all of Articles 17 and 18, unless otherwise provided in
said Exhibit.

Liability and Property Insurance. Before the commencement of the Work, within ten (10) days
of the Notice of Award of the Contract, and within limits acceptable to the DISTRICT, the
CONTRACTCR shall purchase from and maintain such commercial general liability insurance
per occurrence for bodily injury, personal injury and property damage as set forth in the Contract
Documents and automobile liability insurance per accident for bedily injury and property
damage combined single limit as set forth in the Contract Documents as will protect the
CONTRACTOR from claims set forth below, which may arise out of or result from the
CONTRACTOR's operations under the Contract and for which the CONTRACTOR may be
legally liable, whether such operations are by the CONTRACTOR, by a Subcontractor, by Sub-
subcontractor, by anyone directly or indirectly employed by any of them, or by anyone for whose
acts any of them may be liable:

(1)  Claims for damages because of bodily Injury {including emotional disfress), sickness,
disease, or death of any person other than the CONTRACTOR's employees. This
coverage shall be provided in a form at least as broad as Insurance Services Office (1SO)
Form CG 0001 11188;

(2) Claims for damages arising from personal or advertising injury in a form at least as broad
as SO Form CG 0001 11188;

(3) Claims for damages because of injury or destruction of tangible property, including loss of
use resulting therefrom, arising from operations under the Contract Documents;

(4) Claims for damages because of bodily injury, death of a person, or property damage
arising out of the ownership, maintenance, or use of a motor vehicle, all mobile
equipment, and vehicles moving under their own power and engaged in the Work;

{5) Claims involving blanket contractual liability applicable to the CONTRACTOR's obligations
under the Contract Documents, including liability assumed by and the indemnity and
defense obligations of the CONTRACTOR and the Subcontractors; and

(8) Claims involving Operations/Premises and Completed Operations/Products, Independent
Contractors’ coverage, and Broad Form property damage, without any exclusions for
collapse, explosion, demolition, underground coverage, and excavating. Coverage for
completed operations must be at least as broad as CG 2010 11185.
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If commercial general liability insurance or another insurance form with a general aggregate limit
is used, either the general aggregate limit shall apply separately to the project location (with the
ISO CG 2501 or insurer's equivalent endorsement provided to the DISTRICT) or the general
aggregate limit shall be twice the required occurrence limit.

Any deductible or self-insured retention must be declared to and approved by the DISTRICT. At
the option of the DISTRICT, either the insurer shall reduce or eliminate such deductibles or self-
insured retentions as respects the DISTRICT, its Board of Trustees, members of its Board of
Trustees, officers, employees, agents and volunteers; or the CONTRACTOR shall procure a
bond guaranteeing payment of losses and related investigations, ¢laim administration and
defense expenses.

Subcontractor Insurance Requirements. The CONTRACTOR shall require its subcontractors
and any sub-subcontractors to take out and maintain similar public liability insurance and
property damage insurance in like amounts.

DISTRICT Insurance. The DISTRICT shall be responsible for purchasing and maintaining its
usual liability insurance or self-insurance. Opticnally, the DISTRICT may purchase and maintain
other Insurance for self-protection against claims that may arise from operations under the
Contract Documents.

Additional Insured Endorsement Requirements. The CONTRACTOR shall name, on any
policy of insurance, the DISTRICT, the ARCHITECT, and their respective officers, employees
and agents as additional insureds. Subcontractors shall name the CONTRACTOR, the
DISTRICT, and the ARCHITECT, and their respective officers, employees and agents as
additional insureds. The Additional Insured Endorsement included on all such insurance policies
shall state that coverage is afforded the additional insured with respect to claims arising out of
operations performed by or on behalf of the insured. If the additional insureds have other
insurance, which is applicable to the loss, such other insurance shall be excess to any policy of
insurance required herein. The amount of the insurer's liability shall not be reduced by the
existence of such other insurance

Consent of Insurer. Partial occupancy or use in accordance with the Contract Documents shall
not commence until the DISTRICT's insurance company providing property insurance has
consented to such partial occupancy or use by endorsement or otherwise. The DISTRICT and
the CONTRACTOR shall take reasonable steps to obtain consent of the insurance company and
shall, without mutual consent, take no action with respect to partial occupancy or use that

would cause cancellation, lapse, or reduction of the insurance.

Other Insurance. The CONTRACTOR shall provide all other insurance required to be
maintained under applicable iaws, ordinances, rules, and regulations.

Compliance. In the event of the failure of CONTRACTOR to furnish and maintain any insurance
required by this Article, the CONTRACTOR shall be in default under the Contract.

Compliance by CONTRACTOR with the requirement to carry insurance and furnish certificates,
policies, Additional Insured Endorsement and Declarations Page evidencing the same shall not
relieve the CONTRACTOR from liability assumed under any provision of the Contract
Documents, including, without limitation, the obligation to defend and indemnify the DISTRICT
and the ARCHITECT.

Builder's Risk / “All Risk” Insurance/Course of Construction Insurance, The DISTRICT
has Builder's Risk / "All Risk” Insurance / Course of Construction Insurance on all insurable
work in¢luded under the Contract Documents. The DISTRICT's Builder's Risk / "All Risk"
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Insurance / Course of Construction Insurance provides coverage for the DISTRICT only and not
the CONTRACTOR or any other party.

ARTICLE 17. PROOF OF CARRIAGE OF INSURANCE

(a)

{b)

{c)

(d)

Subject to Article 16 above, CONTRACTOR shall not commence Work nor shall it allow any
Subcontractor to commence work under the Contract Documents until all required insurance
certificates, Additional Insured Endorsements, and Declarations Pages have been obtained and
delivered in duplicate to and approved by DISTRICT. Such insurance shall be with an insurance
company or companies lawfully authorized to do business in California as admitted insurers,

with a minimum financial rating of A, Class XI! status, as rated by the most current edition of
Best's Key Rating Guide, published by A.M. Best Company.

Subject to Article 16 above, certificates and insurance policies shall include the following:
(1) A clause stating:

"This policy shall not be non-renewed, canceled, or reduced in required limits of liability
or amounts of insurance untif notice has been mailed to DISTRICT stating the date of
cancellation or reduction. The date of cancellation or reduction may not be less than
thirty (30) days after date of mailing notice."

(2) Language stating in particular those insured, extent of insurance, location, and operation
to which insurance applies, expiration date, to whom cancellation and reduction notice will
be sent, and length of notice period for canceliation and reduction of insurance.

(3) Language stating that the DISTRICT and ARCHITECT, and their respective officers,
agents and employees are named additional insureds under the policy described and that
such insurance policy shall be primary to any insurance or self-insurance maintained by
the DISTRICT, and any other insurance carried by the DISTRICT with respect to the
matters covered by such policy shall be excess and non-contributing.

Subject to Article 16 above, the CONTRACTOR and its Subcontractors shall produce a certified
copy of any required insurance policy upon written request of the DISTRICT,

Subject to Aricle 16 above, in case of CONTRACTOR's failure or refusal to provide the required
insurance, the DISTRICT may, at DISTRICT's option, take out and maintain, at the expense of
the CONTRACTOR, such insurance in the name of CONTRACTOR or Subcontractor, as the
DISTRICT may deem proper and may deduct the cost of taking out and maintaining such
insurance from any sums which are due or to become due to the CONTRACTOR under the
Contract Documents.

ARTICLE 18. WORKERS' COMPENSATION INSURANCE

(@

(b)

Subject to Article 16 above, in accordance with the provisions of Section 3700 of the California
Labor Code, the CONTRACTOR and every Subcontractor shall be required to secure the
payment of compensation to its employees,

Subject to Article 16 above, the CONTRACTOR shall provide, during the term of the Contract,
workers' compensation insurance for all of its employees engaged in work under the Contract
Documents on or at the site of the Project, and, in case any of its Work is sublet, the
CONTRACTOR shall require the Subcontractor similarly to provide workers' compensation
insurance for all the latter's employees engaged in work under the subcontract. Any class of
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employee or employees not covered by a Subcontractor's insurance shall be covered by the
CONTRACTOR's insurance. In case any class of employees engaged in Work under the
Contract Documents on or at the site of the Project is not protected under the workers’
compensation laws, the CONTRACTOR shall provide or shall cause a Subcontractor to provide,
adequate insurance coverage for the protection of such employees not otherwise protected
before the commencement of the Work, The CONTRACTCR shall file with the DISTRICT
certificates of its insurance as required under this Article and in compliance with Labor Code
section 3700. A thirty (30) day notice shall be provided fo DISTRICT before the cancellation or
reduction of any such insurance of CONTRACTOR or Subcontractor. CONTRACTOR shalt
submit proof of insurance and shall provide endorsements on the forms provided by the
DISTRICT or on forms approved by the DISTRICT. Such endorsements shall be submitted
concurrently with the Contract Documents and within ten (10) days of the Notice of Award of the
Contract.

(c) Subject to Article 16 above, prior to commencing Work, the CONTRACTOR shall sign and file
with the DISTRICT the certificate required by the Labor Code section 1861, acknowledging the
reguirement to insure against liability for workers' compensation and promising to comply with
this requirement before commencing Work under the contract and continuing to comply
thereafter. The form of this certificate is included below.

- - - The remaining portion of this page has been left blank - - -
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ARTICLE 18 (d) — Workers’ Compensation Certificate

WORKERS' COMPENSATION CERTIFICATE

| am aware of the provisions of Labor Code section 3700, which require every employer to be
insured against liability for workers' compensation or to undertake self-insurance in accordance with the
provisions of that code, and | will comply with such provisions before commencing the performance of the
Work of this contract and will continue to comply during performance.

Date

Name of Contractor

By:__ Signature

Print Name

Title

(In accordance with Article 5 [commencing at Section 1860), Chapter 1, Part 7, Division 2 of the Labor Code,
the above certificate must be signed and filed with the awarding body prior to perferming any work under the
contract.) ‘ '
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Subject to Article 16 above, if the CONTRACTOR fails to maintain workers’ compensation
insurance, the DISTRICT may take out such insurance, and deduct and retain the amount of
premium for such insurance from any sums due the CONTRACTOR.

ARTICLE 19, INTENTIONALLY LEFT BLANK

ARTICLE 20, DRAWINGS AND SPECIFICATIONS

(a)

(b)

{c)

{d)

(e)

Drawings and Specifications are intended to delineate and describe the Project and its
component parts to such a degree as will enable a skilled and competent CONTRACTOR to
intelligently bid upon the Work, coordinate the Work and to carry out the Work to a successful
conclusion. If, as and to the extent that Public Contract Code section 1104 is deemed to apply
after the Award of Contract, CONTRACTOR shall not be required to assume responsibility for
the completeness and accuracy of architectural or engineering plans and specifications,
notwithstanding any other provision in the Contract Documents, except to the extent that
CONTRACTOR discovered or should have discovered and reported any errors and omissions
to the ARCHITECT or DISTRICT as the resulf of any review of the plans and specifications by
CONTRACTOR required by the Instructions to Bidders or other Contract Documents, whether
or not actually performed by CONTRACTOR.

Drawings and Specifications are intended to comply with all laws, ordinances, rules and
regulations of constituted authorities having jurisdiction, and where referred to in the Contract
Documents, these laws, ordinances, rules, and regulations shall be considered as a part of the
Contract within the limits specified. The CONTRACTOR shall bear all expenses of correcting
work done contrary to applicable laws, ordinances, rules and regulations if the CONTRACTOR
performed the work (1) without first consulfing the ARCHITECT for further instructions regarding
the work, or {2) disregarded the ARCHITECT's instructions regarding the work.

Questions regarding interpretation of drawings and specifications shall be clarified by the
ARCHITECT: provided, however, that in the event ARCHITECT determines that
CONTRACTORS requests for information (RFI's) are not justified or do not reflect adequate
competent supervision, coordination, and / or knowledge by the CONTRACTOR or his/her
Subcontractors, CONTRACTOR shall be required to pay ARCHITECT'S reasonable and
customary fees in processing and responding to such requests. Should the CONTRACTOR
commence Work or any part thereof without seeking clarification, and/or performing its own
coordination obligations, the CONTRACTOR waives any claim for extra work or damages as a
result of any ambiguity, conflict, or lack of information.

Figured dimensions on drawings shall govern, but work not dimensioned or mis-described shall
be as directed. Work not particularly shown, mis-described, or specified shall be the same as
similar parts that are shown or specified. Large scale drawings shall take precedence over
smaller scale drawings as to shape and details of construction. Specifications shall govern as to
materials, workmanship, and installation procedures. Drawings and specifications are intended
to be fully cooperative and to agree. If through the process of Contract required coordination,
CONTRACTOR cbserves that drawings and specifications are in conflict, CONTRACTOR shall
promptly notify the ARCHITECT in writing, and any necessary changes shall be adjusted as
provided in the Article entitled Changes and Extra Work; provided, however, that the
specification calling for the higher quality material or workmanship shall prevail without
additional cost to DISTRICT.

Materials or work described in words, which so applied, have a well known technical or trade
meaning shall be deemed to refer to such recognized standards.

19

Version; February 2019



{f)

(9)

(h)

00700

GENERAL CONDITIONS for GENERAL
CONTRACTOR

CLOVIS UNIFIED SCHOOL DISTRICT

It is not the intention of the Contract Documents to go into detailed descriptions of any materials
andfor methods commonly known to the trade under "trade name" or "trade term." The mere
mention or notation of such "trade name" or "trade term" shall be considered a sufficient notice
to CONTRACTOR that it will be required to complete the work so named with all its incidental
and accessoty items according to the best practices of the trade.

The naming of any material and/or equipment shall mean furnishing and installing, including all
incidental and accessory items thereto and/or labor necessary to achieve full and complete
functioning of the material and/or equipment according fo the best practices of the trade(s)
involved, unless specifically noted otherwise.

One (1) full set of Contract Documents shall be provided to CONTRACTOR by the DISTRICT
along with an electronic file (CD-ROM) of the complete set of the Contract Documents. If the
CONTRACTOR requires more than the one (1) set of Contract Documents, CONTRACTOR
shall print such drawings at no additional cost to the DISTRICT. It is the responsibility of the
CONTRACTOR to note on the Confract Documents all addenda and clarifications to the
Contract Documents that occurred prior to bid.

Electronic copies as provided for herein related to shop drawings, submittals, and close-out
documents shall be In the following formats: All small document copies (81/2x11) shall be .pdf
format, and all large document copies shall be in .tif format.

ARTICLE 21, QOWNERSHIP OF DRAWINGS

(@)

All plans, drawings, designs, specifications, and other incidental Architectural and engineering
work or materials and other Contract Documents and copies thereof fumished by DISTRICT are
DISTRICT’s property. They shall not be used in other work and shall be returned to DISTRICT
on request at completion of Work, and may be used by DISTRICT as it may require, without any
additional costs to DISTRICT. Electronic copies of the documents will not be provided except
with expressed written consent of the DISTRICT and / or the ARCHITECT.

ARTICLE 22. DETAIL DRAWINGS AND INSTRUCTIONS

(a)

{b)

(c}

()

In case of ambiguity, conflict, or lack of information, ARCHITECT shall furnish additionat
instructions by means of drawings or otherwise, as necessary for proper execution of the Work.
All such drawings and instructions shall be consistent with Contract Documents, true
developments thereof, and reasonably inferable therefrom. Such additional instructions shall be
furnished with reasonable promptness, provided that CONTRACTOR informs the ARCHITECT
of the relationship of the request to the critical path of construction. Refer to the term, use, and
protocol of an RF[ defined in the Article entitled "Definitions”.

Work shall be executed in conformity therewith and CONTRACTOR shall do no work without
proper drawings and instructions.

The ARCHITECT will furnish necessary additional details to more fully explain the Work, which
details shall be considered as part of the Contract Documents.

Should any details be more elaborate, in the opinion of the CONTRACTOR, than scale
drawings and specifications warrant, CONTRACTOR shall give written notice thereof to the
ARCHITECT within twenty-one (21) days of receipt. In case no notice is given to the
ARCHITECT within twenty-one (21} days, it will be assumed the details are reasonable
development of the scale drawings. In case notice s given, then it will be considered, and if
found justified, the ARCHITECT will either modify the drawings or shall recommend to
DISTRICT a change order for the extra work involved.
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(®) All parts of the described and shown construction shall be of the best quality of their respective
kinds and the CONTRACTOR is hereby advised to use all diligence to become fully involved as
to the required construction and finish, and in no case to proceed with the different parts of the
Work without obtaining first from the ARCHITECT such directions andfor drawings as may be
necessary for the proper performance of the Work.

ARTICLE 23. SHOP DRAWINGS

{a) Commensurate with the requirements of the Project schedule and within forty-five {45) days of
the Notice to Proceed, the CONTRACTOR shall submit to ARCHITECT four (4) hard copies
and one electronic copy, checked, coordinated and approved by CONTRACTOR, of all shop or
setting list drawings, schedules, and materials list required for the work of various trades. If this
project consisis of any remodel / modernization work, field dimensions require verification prior
to the preparation of the Shop Drawings. ARCHITECT shall review such drawings, schedules
and materials list only for conformance with the design concept of Project and compliance with
information given in Contract Docurments, and return as approved or disapproved with guidance
as to required corrections within thirty (30) days, unless more time is needed for the review.
CONTRACTOR shall make any corrections required by ARCHITECT and submit four {4) final
hard copies and one electronic copy of the shop drawing to ARCHITECT, and furnish such
other copies as may be needed for construction within fourteen (14) days or as required by the
Contract Schedule. ARCHITECT's approval of such drawings, schedules, or materials list shall
not relieve CONTRACTOR from responsibility for deviations unless CONTRACTOR has in
writing called ARCHITECT's attention to such deviations at time of submission and secured
ARCHITECT's written approval, nor shall it relieve CONTRACTOR from responsibility for errors
in shop drawings or schedules.

(1} The ARCHITECT is entitled to additional review time to review complex and difficult
submittals, including but not limited to structural steel shop drawings, mechanical
equipment, electrical equipment, and special system components and parts. The
CONTRACTOR shall breakout critical submittals into separate packages so as to expedite
the review process of an individual item. The coordination of the overall submittal packages
shall be the responsibility of the CONTRACTOR.

(2) Shop Drawings requiring “Deferred Approval” require a substantial amount of time for
agency review and approval. Deferred Approvals generally require re-submittal to the
approving Plan Review Agency. The CONTRACTOR shall apply its skill and knowledge to
expedite the Deferred Approval(s) from preparation to approval. The CONTRACTOR shall
submit the shop drawings / submittals so as not to defay the Project schedule.
Notwithstanding anything to the contrary herein, the CONTRACTOR shali make submittals of
all Deferred Approvals to the ARCHITECT within forty-five (45) days of the Nolice to
Proceed. ARCHITECT shall review such Deferred Approval submittals, shall endeavor to
obtain review by the Plan Review Agency, and shall return as approved or disapproved with
guidance as to the required corrections within sixty (60) days, unless further time is needed
under the circumstances. If resubmittals are required, ARCHITECT shall endeavor to review
and return the resubmittal within sixty (60) days. CONTRACTOR shall allow sufficient time
in its scheduling for corrections and resubmittals of Deferred Approval items in conformance
with these requirements. )

(b} All submittals of shop drawings, catalog cuts, data sheets, schedules, and materia! lists shall be
complete and shall conform to contract drawings and specifications. The CONTRACTOR shall
prepare layout and coordination drawings to demonstrate the accuracy and fit of the materials
and work.
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The term "shop drawing” as used herein shall be understood to include, but not be limited to,
coordination efforts by CONTRACTOR, detail design calculations for the development of the
shop drawing, fabrication and installation drawings, lists, graphs, and operating instructions.

Shop drawings shall be submitted at a time sufficiently early to allow review of same by the Plan
Review Agency (if required), and the ARCHITECT, and to accommodate the rate of construction
progress required under the Contract Documents. CONTRACTOR will be required to pay
ARCHITECT's reasonable and customary fees in order to expedite review of shop drawings
which are not submitted in a timely fashion. CONTRACTOR may be assessed $100 a day for
each day it is late in submitting a shop drawing or sample,

All shop drawing submittals shall be accompanied by an accurately completed transmittal form
using the format found herein, or as approved by the DISTRICT. Any shop drawing submittal not
accompanied by such a form, or where all applicable items on the form are not completed, will
be returned for resubmittal. The CONTRACTOR may authorize a material or equipment supplier
to deal directly with the ARCHITECT with regard to shop drawings. However, ultimate
responsibility for the accuracy and completeness of the information contained in the submittal
shall remain with the CONTRACTOR.

Normally, a separate transmittal form shall be used for each specific item, scheduled activity
task, or class of material or equipment for which a submittal is required. However, due to the
critical nature of a submittal, a submittal can be broken into separate sub-submittals in order to
obtain the review of a more critical portion(s) of a submittal prior to the review of other sub-
submittals. The transmittal form shall include the CPM Activity / Submittal /Task Number, Early
Start (ES), Early Finish (EF), Late Finish (LF) and the float for the activity. Transmittal of shop
drawings on various items using a single transmittal form will be permitted only when the items
taken together constitute a manufacturer's "package" or are so functionally related that
expediency indicates review of the group or package as a whole. At its option, the
CONTRACTOR or Supplier may obtain from the ARCHITECT quantities of the shop drawing
transmittal form at reproduction cost,

CONTRACTOR's review and approval of shop drawings and submittals shall include the
following stamp:

"The CONTRACTCR has reviewed and approved nct only the field dimensions but the
construction criteria and has also made written notation regarding any information in the shop
drawings or submittal that does not conform to the Contract Documents. This shop drawing or
submittal has been coordinated with all other shop drawings and submittals received to date by
CONTRACTOR, and this duty of coordination has not been delegated to the Owner's separate
Contractors, Subcontractors, material suppliers, the ARCHITECT, or the engineers on this
project.

Signature of CONTRACTOR"

Within thirty (30) days after receipt of shop drawings, the ARCHITECT will endeavor to return
one or more prints of each drawing to CONTRACTOR with ARCHITECT's comments noted
thereon. The CONTRACTOR shall make a complete and acceptable submittal to the
ARCHITECT for the ARCHITECT's review by the second submission of drawings. The
DISTRICT shall withhold funds due the CONTRACTOR to cover additional costs of the
ARCHITECT's review beyond the second submission and any other costs incurred by
DISTRICT.

If prints of the shop drawing are refurned to the CONTRACTOR marked "NO EXCEPTIONS
TAKEN," formal revision of said drawing will not be required. If prints of the drawing are
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returned to the CONTRACTOR marked "MAKE CORRECTIONS NOTED," formal resubmittal of
said drawings will not be required. If prints of the drawing are returned to the CONTRACTOR
marked "REVISE AND RESUBMIT," the CONTRACTOCR shall revise said drawing and shall
resubmit four {4) copies plus one (1) electronic copy of the revised drawing to the ARCHITECT.
If prints of the drawing are returned to the CONTRACTOR marked "REJECTED RESUBMIT,"
the CONTRACTOR shall resubmit four (4) new copies plus one (1) electrenic copy of the
drawing to the ARCHITECT. Submittals being resubmitted for revisions or submitted due to
previous rejection, the CONTRACTOR shall provide a written response indicating the nature of
the correction(s) andfor cloud the revised item(s). All submittals returned “rejected” or “revise
and resubmit” shall be copied and distributed as noted in section (a) of this Article.

Fabrication of an item shall not be commenced before the ARCHITECT has reviewed the
pertinent shop drawings and returned copies to the CONTRACTOR marked with "NO
EXCEPTIONS TAKEN," or "MAKE CORRECTIONS NOTED." Revisions indicated on shop
drawings shall be considered as changes necessary to meet the requirements of the Contract
Documents and shall not be taken as the basis of claims for extra work. The review of such
drawings by the ARCHITECT will be limited to checking for general agreement with the Contract
Documents, and shall in no way relieve the CONTRACTOR of responsibility for errors or
omissions contained therein, nor shall such review cperate to waive or modify any provision
contained in the Project documents. Fabricating dimensions, quantities of material, applicable
code requirements, and other contract requirements shall be the CONTRACTOR's
responsibility. Coordinate integral and adjacent materials with other contracts prior to final shop
drawings and fabrication.

No work represented by required shop drawings shall be purchased or commenced until the
applicable submittal has been approved. The Work shall conform to the approved shop drawings
and all other requirements of the Contract Documents. The CONTRACTOR shall not

proceed with any related work which may be affected by the work covered under shop drawings
until the applicable shop drawings have been approved, particularly where piping, machinery,
and equipment and the required arrangements and clearances are involved,

Except where the preparation of a shop drawing is dependent upeon the approval of a prior shop
drawing, all shop drawings pertaining to the same class or portion of the Work shall be
submitted simultaneously.

Calculations of a structural nature must be approved by the Plan Review Agency.

THE CONTRACTOR SHALL HAVE NO CLAIM FOR DAMAGES OR EXTENSION OF TIME
DUE TO ANY DELAY RESULTING FROM THE CONTRACTOR HAVING TO MAKE THE
REQUIRED REVISIONS TO SHOP DRAWINGS UNLESS REVIEW BY THE ARCHITECT IS
DELAYED BEYOND THE TIME PROVIDED HEREIN AND THE CONTRACTOR CAN
ESTABLISH THAT THE ARCHITECT'S DELAY IN REVIEW ACTUALLY RESULTED IN A
DELAY IN THE CONTRACTOR CONSTRUCTION SCHEDULE. CONTRACTOR SHALL NOT
BE ENTITLED TO ANY CLAIM FOR DAMAGES RESULTING FROM THE PLAN REVIEW
AGENCY REVIEW. HOWEVER, DISTRICT MAY CONSIDER AN EXTENSION CF TIME DUE
TO ANY DELAY CAUSED BY THE PLAN REVIEW AGENCY REVIEW.

ARTICLE 24. SURVEY, LAYOUT AND FIELD ENGINEERING

(a) The CONTRACTCR performing the Work shall provide all layouts necessary to complete the Work.

Layout shall include coordination drawings as well as the physical performance of the layout by
the CONTRACTOR.
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{b) Surveys to determine location of property lines and corners will be supplied by DISTRICT, Surveys

(c}

to determine locations of construction, grading, site utiliies and site work, shall be provided by
the CONTRACTOR,

"Record Drawings” of site development shall be prepared by the CONTRACTOR, indicating
revisions to the grading and the underground utility focations (horizontal and vertical locations)
on the RECORD DRAWINGS provided by the CONTRACTOR as required to provide accurate
as-built information. All other record drawing information including but not limited to building and
hardscape shall be noted on the Contract Documents. The DISTRICT shall, at its option,

confirm all grades and utility locations are accurate prior to final payment to the CONTRACTOR.

ARTICLE 25, SOILS INVESTIGATION REPORT & CLAIMS FOR CONCEALED OR UNKNOWN
CONDITIONS

(@)

(b}

(c)

When a soils investigation report has been obtained from test holes at the site, such report is
available for the CONTRACTOR's use in preparing its bid and Work under this Agreement. Any
information obtained from such report or any information given on drawings as to surface and
subsurface soil condition or to elevations of existing grades or elevations of underlying rock is
approximate only. If, during the course of Work under this Agreement, CONTRACTOR
encounters subsurface or latent conditions that differ materially from those indicated in the soils
investigation report, then CONTRACTOR shall notify the DISTRICT immediately upon discovery
of the condition.

If, during the course of Work under the Contract Documents, CONTRACTCR encounters
subsurface or otherwise concealed physical conditions, that differ materially from those indicated
in the Contract Documents, or unknown physical conditions of an unusual nature,

which differ materially from those ordinarily found to exist and generally recognized as inherent
in contract activities of the character provided for in the Contract Documents, then
CONTRACTOR shall notify the DISTRICT of the discovery of the condition before the condition
is materially changed, disturbed andfor covered. CONTRACTOR shall submit notice of possible
claim for additional time and/or cost, no later than three {3) days after the first observance of
the conditions.

WARNING: DISTRICT DOES NOT WARRANT THE SOILS AT THE PROJECT SITE. SOILS
INVESTIGATION REPORT [S PROVIDED FOR CONTRACTOR'S INFORMATION ONLY.
DISTRICT DOES NOT WARRANT THE SCILS CONDITIONS OF THE SITE AND
CONTRACTOR IS FULLY RESPONSIBLE TO ASCERTAIN SITE CONDITIONS FOR THE
PURPOSES OF DETERMINING CONSTRUCTION MEANS AND METHODS PRIOR TO
COMMENCING CONSTRUCTICN.

ARTICLE 26. TESTS AND INSPECTIONS

(a)

(b)

Tests and inspections will comply with California Code of Regulations Title 24, Part 1,
Section 4-335.

If the Contract Documents, DISTRICT's instructions, laws, ordinances, or any public authority
require any work to he specially tested or approved, CONTRACTOR shall give notice in
accordance with such authority of its readiness for observation or inspection at least two (2)
working days prior to being tested or covered up. If inspection is by authority other than
DISTRICT, CONTRACTOR shall inform the DISTRICT's Inspector of the date fixed for such
inspection. CONTRACTOR shall secure required certificates of inspection. Observations by
DISTRICT's [nspector shall be promptly made, and where practicable, at source of supply. If
any work should be covered up without approval or consent of DISTRICT's Inspector, it must be
uncovered for examination and satisfactorily reconstructed at CONTRACTOR's expense in
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compliance with the Contract Documents. Costs of retests, and/or reinspections of any
materials found to be not in compliance with the Contract Documents shall be paid for by the
DISTRICT and deducted from the Contract. Other costs for tests and inspections shall be paid
by the DISTRICT.

ARTICLE 27. TRENCHES

(a) CONTRACTOR shall provide adequate sheeting, shoring, and bracing, or equivalent method,
for the protection of life and limb in trenches and open excavation that conform to applicable
safety standards.

(b) If the Contract involves the excavation of any trench or trenches five feet or more in depth, the
CONTRACTOR shall, in advance of excavation, submit to the DISTRICT or to whomever
DISTRICT designates a detailed plan showing the design of shoring, bracing, sloping or other
provisions to be made for worker protection from the hazard of caving ground during the
excavation of such trench or trenches. If such plan varies from the Shoring System Standards
established by the Construction Safety Crders of the Division of Industrial Safety, the plan shall
be prepared by a registered civil or structural engineer employed by the CONTRACTOR, and all
costs therefore shall be included in the price named in the Agreement for completion of the
Work as set forth in the Contract Documents. In no case shall such plan be less effective than
that required by the Construction Safety Orders. No excavation of such trench or trenches shall
be commenced until said plan has been accepted by CAL-OSHA and a CAL-OSHA permit for
such plan delivered to the DISTRICT. {Labor Code Section 6705; Health and Safety Code
Section 17922.5.)

{c) If the Contract Documents involve the digging of trenches or excavations that extend deeper
than five (5) feet below the surface, the following shall apply:

(1)  The CONTRACTOR shall promptly, and before the following conditions are disturbed,
notify the DISTRICT, in writing, of any:

(A) Material that the CONTRACTOR believes may be hazardous waste, as
defined in Section 25117 of the Health and Safety Code, which is required to
be removed to a Class |, Class ll, or Class lll disposal site in accordance with
provisions of existing law.

{B) Subsurface or latent physical conditions at the site different from those
indicated by information about the site made available to bidders prior to the
deadline for submitting bids.

(C} Unknown physical conditions at the site of any unusual nature, different
materially from those ordinarily encountered and generally recognized as
inherent in work of the character provided for in the Contract.

(2} The DISTRICT shall promptly investigate the conditions, and if it finds that the conditions
do materially 50 differ, or do involve hazardous waste, and cause a decrease or increase
in the CONTRACTOR's cost of, or the time required for, performance of any part of the
Work shall issue a change order under the procedures described in the Contract
Documents.

(3) Inthe event a dispute arises between the DISTRICT and the CONTRACTOR, whether
the conditions materially differ or involve hazardous waste, or cause a decrease or
increase in the CONTRACTOR's cost of, or time required for, performance of any part of
the Work, the CONTRACTOR shall not be excused from any scheduled completion date
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provided for by the Contract Documents, but shall proceed with all the Work to be
performed under the Contract Documents. The CONTRACTOR shall retain any and all
rights provided either by contract or by law which pertain to the resolution of disputes and
protests between the contracting parties (Public Contract Code section 7104).

ARTICLE 28, DOCUMENTS ON JOBSITE

()

CONTRACTOR shall keep on the job site at all times one legible copy of all Contract
Documents, including and annctated with addenda and change orders, and all approved
drawings, plans, schedules and specifications. Said documents shall be kept in good order and
avallable to ARCHITECT, ARCHITECT'S representatives, and all authorities having jurisdiction.
CONTRACTOR shall be acquainted with and comply with the provisions of said regulations as
they relate to this Project. (See particularly the duties of CONTRACTOR, 24 Cal. Code of
Regulations Sec. 4-343.) CONTRACTOR shall also be acquainted with and comply with all
California Cade of Regulations provisions relating to conditions on this Project, particularly Titles
8 and 17.

ARTICLE 29. STATE AUDIT

(@)

Pursuant to and in accordance with the provisions of Government Code Section 8548.7, or any
amendments thereto, all books, records and files of the DISTRICT, the CONTRACTOCR, or any
Subcontractor connected with the performance of the Contract Documents involving the
expenditure of public funds in excess of Ten Thousand Dollars ($10,000.00), including, but not
limited to, the costs of administration of the Contract Documents, shall be subject to the
examination and audit of the State Auditor at the request of the DISTRICT or as part of any
audit of the DISTRICT for a period of three (3) years after final payment is made under the
Agreement.

ARTICLE 30. SUBSTITUTIONS

(@)

(b)

(e)

{d)

CONTRACTOR shall follow all instructions and requirements set forth in INSTRUCTIONS TO
BIDDERS, for compliance with this Article. All substitution requests related to structural items,
fire safety issues, life safety issues and accessibility compliance issues shall be reviewed and
approved by the Plan Review Agency.

Whenever in specifications any materials, process, service or equipment is indicated or
specified by brand name, trade name, proprietary name or by name of manufacturer, such
specification shall be deemed to be used for the purpose of facilitating description of material,
process, service or equipment desired and shall be deemed to be followed by the words "or
approved equal,” and CONTRACTOR may, unless otherwise stated, offer any material,
process, service, or equipment which shall be substantially equal or better in every respect to
that so indicated or specified subject to DISTRICT or ARCHITECT approval.

All materials are mentioned as standards. Should 2 CONTRACTOR or bidder desire to
substitute materials or methods for those specified, the CONTRACTOR or bidder shall follow
the guidelines stated herein, and in accordance with the Contract Documents and Public
Contract Code Section 3400. Each review of a substitution request by the ARCHITECT or its
consultants may be billed to the CONTRACTOR or bidder at an hourly rate not to exceed
$150.00 per hour.

If material, process, service, or equipment offered by CONTRACTOR is not, in the opinion of
ARCHITECT, or DISTRICT, equal or better in every respect to that specified, then
CONTRACTOR shall furnish the material, process, service, or equipment specified. The burden
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of proof as to equality of any material, process, service, or equipment shall rest with
CONTRACTOR. This provision authorizing submission of "or equal" substantiating data shall
not in any way authorize an extension of time for performance of the Agreement.

Substitutions can be submitted in two ways;
1) Up to fourteen (14) working days prior to bid opening, or
2) Up to thirty (30) working days after the Notice to Proceed has been issued for the Contract.

(1) Prior to Bid Opening: The CONTRACTOR or bidder must insure that proposed
substitutions of materials by the CONTRACTOR or bidder are submitted to the
ARCHITECT'S office a minimum of fourteen {14} working days prior to the bid opening
for review and possible approval of any equipment or materials thought to be equal to
or better than those specified in the drawings or specifications. An Addendum will be
issued at a maximum of seven [7] working days and a minimum of three 3] working
days prior to bid opening including all equipment and materials deemed equivalent to
those specified and approved by Architect. Submittals will include comparative spec-
data of that specified equipment or material and the proposed substitution as indicated
on the completed "Substitution Request Form" in accordance with the Contract
Documents. Submittals without this information will be automatically rejected.

(2) After Notice to Proceed: Submittals will include comparative spec-data of that
specified equipment or material and the proposed substitution as indicated on the
completed "Substitution Request Form" in accordance with the Contract Documents.
Submittals without this information will be automatically rejected. Substitutions
submitted after the thirty {30) day pericd wili not be considered unfess the product has
been discontinued or the proposed working product will be of benefit to DISTRICT.

If, after the Contract has been awarded, the CONTRACTOR furnishes material, process,
service, or equipment more expensive than that specified, any difference in cost of such
material, process, service, or equipment so furnished shall be borne by CONTRACTOR. Any
engineering, design fees, or approval agencies' fees required to make adjustments in material
or work of all trades directly or indirectly affected by the approved substituted items shall be
borne entirely by CONTRACTOR. Any difference in cost between an approved substitution that
is lower in cost and the originally specified item shall be refunded by CONTRACTOR to
DISTRICT. ‘

Price, fitness and quality being equal with regard to supplies, the DISTRICT may prefer supplies
grown, manufactured, or produced in California and next prefer supplies partially manufactured
grown, or produced in California, provided the bids of said suppliers or the prices quoted by
them do not exceed by more than 5% of the lowest bids/prices quoted by out of state suppliers,
the major portion of the manufacture of the supplies is not done outside of California, and the
public good will be served thereby. (Govemment Code section 4330-4334).

SUBMITTALS shail not be used as a means of requesting a substitution, the procedure for
which is defined in this Article 30.

ARTICLE 31. SAMPLES

(a)

Consistent with the Contract Documents and within thirty {(30) working days following the
Notice to Proceed, CONTRACTOR shall furnish for approval, all samples as required in
specifications together with catalogs and supporting data required by ARCHITECT. This
provision shall not authorize any extension of time for performance of the Work. ARCHITECT
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shall review such samples as to conformance with design concept of work and for compliance
with information given in the Contract Documents and shall approve or disapprove them within
fifteen (15) working days from receipt.

Unless specified otherwise, sampling, preparation of samples and tests shall be in accordance
with the latest standards of the American Society for Testing and Materials.

- Samples shall, upon demand of ARCHITECT or DISTRICT, be submitted for tests or

examinations, and considered before incorporation into the Work. CONTRACTOR shali be
solely responsible for delays due to samples not being stibmitted in time to allow for tests.
Acceptance or rejection will be expressed in writing. Work shall be equal to approved samples
in every respect. Samples that are of value after testing will remain the property of the
CONTRACTOR,

ARTICLE 32. CONSTRUCTION SCHEDULES

(a)

(b)

District shall notify bidders by Addendum prior to bid opening establishing the criteria for the
Contractor prepared Construction Schedule. The criteria will determine the scheduling
information required for the project being bid and the time allowed for submittal of the proposed
schedule following award of the Contract.

{1) PPS: A Preliminary Project Schedule {PPS) within twenty-one (21) days after receiving
the Notice to Proceed (NTP). The PPS shall include a detailed plan for the work to be
completed in the first ninety (90) days of the Contract.

(2) BPS: A Baseline Project Schedule (BPS) within sixty (60) days after receiving the NTP.
The BPS shall not show more than 10% of the total activities as critical, and no activity
shall have a duration longer than thirty (30) days. The BPS shall indicate the beginning
and completion dates of all phases of construction and shall use the "critical path method"
(commonly called CPM) for the planning and scheduling, of all work reguired under the
Project documents. The schedule will separately Identify those milestones or events that
must be completed before other portions of the Work can be accomplished. The BPS
shall incorporate and schedule float for inclement weather and resulting muddy site
conditions due to rain, Scheduled float for non-working rain related days and resulting
muddy site conditions shall be based upon the latest and nearest available data from
acceptable data issued from the National Weather Service.

{3) MSU: Monthly Schedule Updates (MSU) the updated schedule that accurately indicates
the actual progress of the Work for the prier month, and the remaining planned
completion of the Work.

(4) SIS: Short Interval Schedules (S1S) shall be provided at reguiarly scheduled meetings,
and include the Construction Schedule activity numbers. The SIS shall be a three (3)
week schedule, based upon the most recent MSU. The SIS shall include a one (1) week
look-back, the current weeks work, and one (1) week thereafter. The information on the
SIS shall be of sufficient detail to evaluate inspection requests.

The scheduling is necessary for the DISTRICT'S adequate monitoring of the progress of the
Work and it is to be used in the preparation of the Progress Payment Applications. The
DISTRICT may disapprove such a schedule and require modification to it if, in the opinion of the
ARCHITECT or DISTRICT, adherence to the progress scheduie will cause the Work not to be
completed in accordance with the Agreement. CONTRACTOR shall adhere to any such
modifications required by the DISTRICT. Between the Monthly Schedule Updates (MSU’s), it is
the obligation of the CONTRACTOR to monitor the progress of the Work against the current
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MS8U Construction Schedule activities, and to notify the Architect and OWNER in writing of all
changed acflivity start dates and finish dates.

CONTRACTOR will exchange scheduling information with Subcontractors and suppliers.
CONTRACTOR will order work, equipment, and materials with sufficient lead time to avoid
interruption of the Work.

The CONTRACTOR shall also, if requested by the ARCHITECT or DISTRICT, provide revised
schedules within fifteen (15} days if, at any time, the ARCHITECT or DISTRICT considers the
completion date to be in jeopardy. The revised schedule shall be designed to show how the
CONTRACTOR intends to accomplish the Work to meet the original completion date. The form
and method employed by the CONTRACTOR shall be the same as for the original progress
schedule. The CONTRACTOCR shall modify any portions of the schedule that become infeasible
because of "activities behind schedule" or for any other valid reason. CONTRACTOR will
provide documents and justification for any schedule changes. An activity that cannot be
completed by its original completion date shall be deemed to be behind schedule.

IF CONTRACTOR SUBMITS A REVISED SCHEDULE SHOWING AN EARLIER
COMPLETION DATE FOR THE PROJECT, DISTRICT'S ACCEPTANCE OF THIS REVISED
SCHEDULE SHALL NOT ENTITLE CONTRACTCR TO ANY DELAY CLAIM OR DAMAGES
DUE TO ANY SUCH REVISED SCHEDULE.

In cennection with the DSA Construction Oversight Process, which includes the use of
inspection cards and review of changes to the DSA-approved construction documents, the
CONTRACTOR must include specific tasks in its baseline schedule to take into account these
procedures since they are critical path issues.

ARTICLE 33. MATERIALS AND WORK

(@

(b)

(d)

{e)

(f}

Except as otherwise specifically stated in this Agreement, CONTRACTOR shall provide and pay
for all materials, supplies, tools, equipment, labor, transportation, superintendence, temporary
constructions of every nature, and all other services and facilities of every nature whatsoever
necessary to execute and complate the Project within the specified time.

Unless otherwise specified, all materials shall be new and the best of their respective kinds and
grades as noted or specified, and workmanship shall be of good quality.

Materials shall be fumished in ample quantities and at such times as to insure uninterrupted
progress of Work and shall be stored properly and protected as required.

CONTRACTOR shall, after issuance of the Notice to Proceed by DISTRICT, place orders for
materials and/or equipment as specified so that delivery may be made without delays to the
Work. CONTRACTOR shall, upon demand by the ARCHITECT, furnish to the ARCHITECT
documentary evidence showing that orders have been placed,

DISTRICT reserves the right, due to any neglect in not complying with the above instructions, to
place orders for such materials and/or equipment as it may deem advisable in order that the
Waork may be completed by the date specified in the Agreement, and all expenses incidental to
the procuring of these materals and/or equipment shall be paid for by the CONTRACTOR.

No materials, supplies, or equipment for Work under the Contract Documents shall be
purchased subject to any chattel mortgage or under a condifional sale or other agreement by
which an interest therein or in any part thereof is retained by the seller or supplier,
CONTRACTOR warrants good title to all material, supplies, and equipment installed or
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incorporated in the Work and agrees upon completion of all Work to deliver the premises,
together with all improvements and appurtenances constructed or placed thereon by it; to
DISTRICT free from any claims, liens, or charges. CONTRACTOR further agrees that neither it
nor any person, firm, or corporation furnishing any materials or labor for any work covered by
the Contract Documents shall have any right to any lien upon the premises or any improvement
or appurtenance thereon, except that CONTRACTOR may install metering devices or other
equipment of utility companies or of political subdivisions, title to which is commonly retained by
the utility company or political subdivision. In the event of installation of any such metering
device or equipment, CONTRACTOR shall advise DISTRICT as to the owner thereof,

Nothing contained in this Article, however, shall defeat or impalr the rights of persons furnishing
material or labor under any bond given by CONTRACTOR for their protection or any rights
under any law permitting such persons to look to funds due CONTRACTOR in the hand of
DISTRICT, and this provision shall be inserted in all subcontracts and material contracts and
notice of its provisions shall be given to all persons furnishing materials or labor when no farmal
contract is entered into for such materials or labor.

Materials and/or equipment and the attendant liability for its protection and safety shall remain in
the CONTRACTOR until incorporated in the Work and accepted by the DISTRICT, no part of
the materials and/or equipment shall be removed from its place of storage except for immediate
installation in the Work; and CONTRACTOR shall keep an accurate inventory of all materials
and/or equipment in a manner satisfactory to the DISTRICT or its authorized representative,
Refer to the Article entitted SCHEDULE OF VALUES AND PROGRESS PAYMENT
APPLICATIONS for material title.

ARTICLE 34. INTEGRATION OF WORK

(a)

(b)
(c)

(d)

CONTRACTOR shall do all cutting, fitting, patching, and preparation of work as required to
make its several parts come together properly, and fit it to receive or be received by work of
other contractors; inciuding both the CONTRACTOR's and DISTRICT's forces. In the event of
clarifications, the CONTRACTOR shall follow all Supplemental Instructions (SI's) given by the
ARCHITECT. ‘

All costs caused by defective or ill-timed work shali be borne by CONTRACTCR.

CONTRACTOR shall not endanger any work by cutting, excavating, or otherwise altering work
and shall not cut or alter work of any other CONTRACTCR without the written consent of the
ARCHITECT. CONTRACTOR shall he solely responsible for protecting existing work on
adjacent properties and shall obtain all required permits for shoring and excavations near
property lines. ’

When modifying existing work or installing new work adjacent to existing work, CONTRACTOR
shall match, as closely as conditions of the site and materials will allow, the finishes, textures,
and colors of the original work, refinishing new work as required to match existing work at no
additional cost to DISTRICT. ‘

ARTICLE 35. OBTAINING OF PERMITS, LICENSES AND EASEMENTS .

{a)

Version: Februvary 2019

Permits, licenses, and cedificates necessary for prosecution of Work, shall be secured and paid
for by CONTRACTOR, unless otherwise specified. All such permits, licenses, and certificates
shall be delivered to the ARCHITECT before they are required for the Work to be performed or
demand is made for the ceriificate of final payment, whichever comes first. CONTRACTOR
shall, and shall require Subcontractors to, maintain CONTRACTOR's licenses in effect as
required by law.
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Easements for permanent structures or permanent chang'eé in existihg facilities shall be
secured and paid for by DISTRICT, unless otherwise specified.

Permits and charges for utility services by serving utilities shall be secured and paid for by
DISTRICT, including development and capitol facility fees, Electrical and Gas Rule 16 and/or
Rule 20 fees, Cable and Telephone fees.

If applicable, the DISTRICT shall file a Notice of Intent to comply with the terms of the general
permit to discharge storm water associated with construction activity (WQ COrder No. 920-08-
DWQ). The Notice of Intent must be sent to the following address along with the appropriate
payment: California State Water Rescurces Control Board, Division of Water Quality, Storm
Water Permit Unit, P.O. Box 100, Sacramento, CA 95812-0100. The CONTRACTOR may also
call the State Water Board's Construction Activity Storm Water Hotline at {916) 341-5272. The
Notice of Intent shall be filed prior to the start of any construction activity.

ARTICLE 36. INTENTIONALLY LEFT BLANK

ARTICLE 37. EXISTING UTILITY LINES; REMOVAL, RESTORATION

{a)

(b)

(c)

(d)

()

Fursuant to Government Code Section 4215, the DISTRICT assumes the responsibility for
removal, relocation, and protection of utilities located on the construction site at the time of
commencement of construction —that are not identified in the Contract Documents . The
CONTRACTOR shall be compensated for the costs of locating, repairing damage not due to the
failure of the CONTRACTOR to exercise reasonable care, and rermoving or relocating existing
main or trunkline utility facilities not indicated in the Contract Documents with reasonable
accuracy, and for equipment on the Project necessarily idled during such work... The
CONTRACTOR shall not be assessed for liquidated damages for delay in completion of the -
work caused by failure of the DISTRICT to provide for removal or relocation of —existing main or
trunkline utility facilities. -

The CONTRACTOR shall be responsible for removal, relocation, and protection of (1) existing
main or trunkline utilities located on the construction site at the time of commencement of
construction that are identified in the Contract Documents and (2) all utilities, other than existing
main or frunkline utilities, located on the construction site at the time of commencement of
construction.

This Article shall not be construed to preclude assessment against the CONTRACTOR for any
other delays in completion of the Work. Nothing in this Article shall be deemed to require the
DISTRICT to indicate the presence of existing service laterals or appurtenances whenever the
presence of such utilities on the construction site can be inferred from the presence of other
visible facilities, such as buildings, meter junction boxes, on or adjacent to the site of the
construction.

As part of the Work to be performed, CONTRACTOR shall provide the notices and proceed in
accordance with Government Code Sections 4216.2, 4216.3 and 4216.4 {available at
hitp:/fwww.Digalert.com), and shall pay all fees charged pursuant to Government Code Section
4218, et seq.

Prier to any underground excavation and/or trenching (example: disturbance of the site of any
kind, demalition of any form, trenching, digging, removing of concrete, or scraping of grass, etc.)
within the CONTRACTOR's scope of Work, the CONTRACTOR shall (1) visit the construction
site, examine the building(s), if any, and any work that may have been done thereon, and
assess the presence of visible facilities, on or adjacent to the construction site that would
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indicate the presence of underground utilities on the construction site; (2) review the plans and
specifications, all applicable “as built” documents, and all other applicable Contract Documents,
to ascertain the existence and location of underground utilities not identified in the Contract
Documents; and (3) perform pothole testing as necessary to ascertain the existence and
location of underground utilities not identified in the Contract Documents.

If the CONTRACTOR at any time discovers utility facilities not identified in the Contract
Documents, or any errors or omissions in the plans and specifications, "as built" documents, or
other contract Documents, the CONTRACTOR shall immediately notify the DISTRICT in writing.

Should the CONTRACTOR damage a utility service, CONTRACTOR shall provide both the
DISTRICT and the ARCHITECT with notice. The DISTRICT shall have the authority to repair
the damaged service, or the DISTRICT and/or ARCHITECT can direct CONTRACTOR to repair
the damaged service. In the event CONTRACTOR damages a service(s) that is not the
DISTRICT's responsibility to remove, relocate, and protect pursuant to subsection (a), or the
CONTRACTOR does not take reasonable care as described in subsection (), CONTRACTOR
shall repair service at no cost to the DISTRICT, CONTRACTOR is required to schedule, notify
and coordinate with “U.S.A. Locates” for the localion(s) of all off-site services and or service
connections.-

The DISTRICT will provide the CONTRACTOR the "DISTRICT's -"Locate Utilities Request Form
to ensure successful scheduling and documentation of requests for locating of underground
utilities to prevent damage to DISTRICT utilities and property during the construction process.
Failure to comply by the CONTRACTCR which results in damage to DISTRICT's utilities and
property shall obligate CONTRACTCR to make necessary repairs to damaged utilities and/or
property at no cost to the DISTRICT.

ARTICLE 38. WORK TO COMPLY WITH APPLICABLE LAWS AND REGULATIONS

(a)

(b)

CONTRACTOR shall give all notices and comply with all laws, ordinances, rules, and
regulations applicable to the Work as indicated and specified. All Work shall be performed in
conformance with ali applicable laws, ordinances, rules, and regulations, including, but not
limited to California Code of Regulations, Title 24, Parts 1 through 5, Part 7, Part 9, and Title 19.

If CONTRACTOR observes that plans, drawings or specifications are at variance with any
applicable law, ordinance, rule, or regulation, CONTRACTOR shall promptly notify ARCHITECT
in writing and any changes deemed necessary by the ARCHITECT shall be adjusted as
provided for at ARTICLE 589, CHANGES AND EXTRA WORK. If CONTRACTOR performs any
Work which it knew, or through exercise of reasonable care should have known, to be contrary
to such laws, ordinances, rules or regulations, and without such notice to ARCHITECT,
CONTRACTOR shall bear all costs arising therefrom. Where plans, drawings or specifications
state that materials, processes, or procedures must be approved by the Plan Review Agency,
State Fire Marshal (SFM), or other body or agency, CONTRACTOR shall be responsible for
satisfying the requirements of such bodies or agencies.

ARTICLE 39. ACCESS TO WORK

(@)

DISTRICT and its representatives shall at all times have access to the Work wherever it is in
preparation or progress. CONTRACTOR shall provide safe and proper facilities for such access
so that DISTRICT's representatives may perform their functions.
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ARTICLE 40. TIMELY PAYMENTS BY CONTRACTOR

{a)

CONTRACTOR shall pay to each of its subcontractors, not later than the 10th day following
each payment to CONTRACTCR by DISTRICT the respective amounts allowed
CONTRACTOR on account of work performed by the respective subcontractor's to the extent
of such subcontractor's interest therein.

ARTICLE 41. INTENTIONALLY LEFT BLANK

ARTICLE 42, INTENTIONALLY LEFT BLANK

ARTICLE 43. INTENTIONALLY LEFT BLANK

ARTICLE 44. CLEANING UP

(@)

(b)

()

CONTRACTOR shall at all times keep Work site free from CONTRACTOR generated debris
such as waste, rubbish, and excess materials and equipment caused by this work, at the least
on & dally basis. CONTRACTOR shall not leave debris under, in, or about the Work site. Upon
completion of CONTRACTOR's Work, CONTRACTOR shall clean all interior and exterior
materials installed by CONTRACTOR, and any areas and surfaces where debris and/or over-
spray has collected as a direct or indirect result of the CONTRACTOR's Work. If the project
consists of any street improvements (paving / gutter and/or sidewalk surfaces), drain inlets and
any pipeline facilities, such work shall also be free of any debris and sediments. CONTRACTOR
shall be responsible for removing all hazardous waste from the job-site in containers provided
by CONTRACTOR.

CONTRACTOR will provide dumpsters for the collecting and disposal of non-hazardous
CONTRACTOR-generated waste from the Work EXCEPT as noted in the Contract Documents.
CONTRACTOR shall be responsible for placing waste into such dumpsters, If CONTRACTOR
fails to clean up, the DISTRICT shall do so and all of the costs thereof shall be charged to the
CONTRACTOR.

The DISTRICT shall provide final cleaning after the CONTRACTOR's clean up has been
completed and if not satisfactory to the DISTRICT, CONTRACTOR will be billed any cost
incurred by the DISTRICT. CONTRACTOR's final cleaning shall include all clean-up as
described in the summary of work.

ARTICLE 45. PATENTS, ROYALTIES, AND INDEMNITIES

(@)

The CONTRACTOR shall hold and save the DISTRICT and its governing board, officers,

agents, and employees harmless from liability of any nature or kind, including cost and expense,
for or on account of any patented or unpatented invention, process, article, or appliance
manufactured or used in the performance of the Contract, including its use by the DISTRICT,
unless otherwise specifically provided in the Contract Documents, to the extent such liability
arises from the negligence or willful misconduct of the CONTRACTOR.

ARTICLE 46. GUARANTEE

(a)

CONTRACTOR warrants that the Work (which includes any equipment furnished by
CONTRACTOR as part of the materials} shall:

(1) Be free from defects in workmanship and material; Be free from defects in any design
performed by CONTRACTOR; '
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(2) Be new, and conform and perform to the requirements stated in the specifications and
where detail requirements are not s0 stated, shall conform to applicable industry
standards; and

(3) Be suitable for the use stated in the spec|f cations.’

(b) The warranty period for discovery of defective Work shall commence on the date stamped on
the Notice of Completion verifying County recordation and continue for the period set forth in the
specifications or for one year if not so specified. If, during the warranty period, the Work is not
available for use due to defective Work, such time of unavailability shall not be counted as part
of the warranty period. The warranty period for corrected defective Work shall continue for a
duration equivalent to the original warranty period..

(c) DISTRICT shall give CONTRACTOR prompt written notice after discovery of any defective
Work. CONTRACTOR shall correct any such defective Work, as well as any damage to any
other part of the Work resulting from such defective Work, and shall provide repair,
replacement, or reimbursement, at its scle expense, in a manner approved by the DISTRICT
and with due diligence and dispatch as required to make the Work ready for use {without impact
to the DISTRICT's operations) by DISTRICT, ordinary wear and tear, unusual abuse or neglect
excepted. Such corrections shall include, but not be limited to, any necessary adjustments,
modifications, changes of design (uniess of DISTRICT's design), removal, repair, replacement
or reinstallation, and shall include all necessary parts, materials, tools, equipment,
transportation charges and labor as may be necessary, and cost of removal and replacement of
Work shall be performed at a time and in such a manner o as to minimize the disruption to
DISTRICT's use of the Work.

(d) in the event of failure of CONTRACTOR or Surety to commence and pursue with diligence any
such repairs or replacements within five (5) days after being notified in writing, DISTRICT is
hereby authorized to proceed to have defects repaired or replaced and made good at the
expense of the CONTRACTOR and the Surety who hereby agree to pay any costs and charges
therefore immediately on demand.

(e) If, in the opinion of the DISTRICT, defective Work creates a dangerous condition or requires
immediate correction or attention to prevent further loss to the DISTRICT or to prevent
interruption of operations of the DISTRICT, the DISTRICT will attempt to give the written notice
required by this Article. If the CONTRACTOR or Surety cannot be contacted or neither complies
with the DISTRICT's requirements for correction within a reasonable time as determined by the
DISTRICT, the DISTRICT may, notwithstanding the provisions of this Article, proceed to make
such correction or provide such attention and the costs of such correction or attention shall be
charged against the CONTRACTOR and Surety. Such action by the DISTRICT will not relieve
the CONTRACTOR and Surety of the guarantees provided in this Article or elsewhere in the
Contract Documents,

\j] This Article does not in any way limit the guarantees on any items for which a longer guarantee
is specified or on any items for which a manufacturer gives a guarantee for a longer period.
CONTRACTOR shall furnish to DISTRICT ftwo {2) hard copies plus 3 electronic copies on
compact disc, and all appropriate guarantee or warranty certificates upon completion of the
Project or upon request by DISTRICT.

(g} All guarantees reqguired under this Article shall be in writing on the Guarantee form included in
the Contract Documents or as furnished by the DISTRICT.

(h} CONTRACTOR shall provide to DISTRICT two (2} hard copies plus 3 electronic copies of
instruction and maintenance manuals for all items that require same.

34
Version: February 2019



{0

00700

GENERAL CONDITIONS for GENERAL
CONTRACTOR

CLOVIS UNIFIED SCHOOL DISTRICT

The rights and remedies outlined in this Article are in addition to all others available to the
DISTRICT.

ARTICLE 47. DUTY TO PROVIDE COMPETENT WORKERS

{a)

(b)

CONTRACTOR and Subcontractors shall at all times enforce strict discipline and good order
among their employees and shall not employ on the Work any person not skilled or competent
in the work assigned to such person. It shall be the responsibility of CONTRACTOR to ensure
compliance with this Article.

Any person in the employ of the CONTRACTOR or Subcentractors whom DISTRICT or
ARCHITECT may deem incompetent, unfit, troublesome or otherwise undesirable shall be
excluded from the Work site and shall not again be employed on it except with the written
consent of DISTRICT.

ARTICLE 48. EMPLOYMENT OF LABOR/PREVAILING WAGE RATES

(@)

(b)

(©

{d)

(e)

The Project is a public work, the Work shail be performed as a public work and pursuant to
California Labor Code Section 1770 et seq., the Director of Industrial Relations has determined
the general prevailing rate of per diem wages and the general prevailing rate for holiday and
overtime work in the locality in which the Work is to be performed, for each craft, classification
or type of worker needed for the Project. Per diem wages shall be deemed to include employer
payments for health and welfare, pension, vacation, apprenticeship or other training programs,
and similar purposes. Copies of the rates are on file at DISTRICT's principal office. The rate of
prevailing wage for any craft, classification or type of workmanship to be employed on this
Project is the rate established by the applicable collective bargaining agreement which rate so
provided is adopted by this reference and shall be effective for the life of this Contract or until
the Director of the Department of Industrial Relations determines that another rate be adopted.
It shall be mandatory upon the CONTRACTOR and on any Subcontractor to pay not less than
the said specified rates to all workers employed in the execution of this Agreement.

The CONTRACTOR and any Subcontractor under the CONTRACTOR as a penalty to
DISTRICT shal! forfeit not more than Fifty Dollars {$50.00) for each calendar day or portion
thereof for each worker paid [ess than the stipulated prevailing rates for such work or craft in
which such worker is employed. The difference between such stipulated prevailing wage rates
and the amount paid to each worker for each calendar day or portion of a calendar day for
which each worker was paid less than the stipulated prevailing wage rate shall be paid to each
worker by the CONTRACTOR or Subcontractar.

Nothing contained herein shall be deemed to supersede any applicable laws, orders, or
regulations issued by competent authority governing wages, hours of work of the employment of
labor, nor to condone any violation of such laws, orders, or regulations.

DISTRICT shall post at appropriate conspicuous weatherproof points on the site of the Project a
schedule showing the Prevailing Wage Determinations published by the Director of the
California Department of Industiial Relations, which are applicable to the Project.

The CONTRACTOR and each Subcontractor shali keep or cause to be kept an accurate record
for work on this Project showing the names, addresses, social security numbers, work
classification, straight time and overtime hours worked and occupations of all laborers, workers
and mechanics employed by them in connection with the performance of the Contract or any
subcontract, and showing also the actual per diem wage paid to each of such workers, which
records shall be open at all reasonable hours to inspection by DISTRICT, its officers and agents
and to the representatives of the Division of Labor Law Enforcement of the State Department of
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Industrial Relations. CONTRACTOR and each Subcontractor shall comply with Labor Code
section 1776. The CONTRACTOR and each subcontractor shall furnish a certified copy of all
payroll records directly to the Labor Commissioner monthly or mare frequently, if so specified in
the Contract and in a format the Labor Commissioner prescribes.

For public works contracts awarded on and after January 1, 2015, those public works projects
shall be subject to compliance monitoring and enforcement by the Department of Industrial
Relations. ‘

The CONTRACTOR shall be responsible for ensuring that the labor standards provisions are
followed by its Subcontractors, and shall be responsible for the Labor Code violations of its
Subcontractors.

It is the policy of the DISTRICT to strictly enforce the public works prevailing wage
requirements set for in the California Labor Code. To that end, the CONTRACTCR and
Subcentractors found to be repeat violators of the Labor Code are subject to debarment from
bidding on, or being awarded, any public works construction contract to the extent provided by
law.

As of March 1, 2015, the CONTRACTOR and any propesed Subcontractors shall not be
qualified to submit a bid or to be listed in a bid or GMP proposal for the Project unless currently
registered and qualified under California Labor Code section 1725.5 to perform public work as
defined by Division 2, Part 7, Chapter 1 (§§1720 et seq.) of the Labor Code.

As of April 1, 2015, the CONTRACTOR and any proposed Subcontractors shall not be qualified
to enter into, or engage in the performance of, the Contract unless currently registered and
qualified under Labor Code section 1725.5 to perform public work.

ARTICLE 49, HOURS OF WORK

(a)

(b)

(c)

As provided in Article 3 (commencing at Section 1810}, Chapter 1, Part 7, Division 2 of the
Labor Code, eight (8) hours of labor shall-constifute a legal day's work. The time of service of
any worker employed at any time by the CONTRACTOR or by any Subcontractor on any
subcontract under the Contract upon the Work or upan any part of the Work contemplated by
the Contract shail be limited and restricted by the Contract to eight (8) hours per day, and forty
(40) hours during any one week, except as hereinafter provided. Notwithstanding the provisions
hereinabove set forth, work performed by employees of CONTRACTOR in excess of eight (8}
hours per day and forty {40} hours during any one week, shall be permitted upon this public
work upon compensation for all hours worked in excess of eight (8) hours per day at not less
than one and one-half times the basic rate of pay.

The CONTRACTCR shall keep and shall cause each Subcontractor to keep an accurate record
showing the name of and actual hours worked each calendar day and each calendar week by
each worker employed by CONTRACTOR in connection with the Work or any part of the Work
contemplated by the Contract Documents. The record shall be kept open at all reasonable
hours to the inspection of the DISTRICT and to the Division of Labor Standards Enforcement,
Department of Industrial Relations. Daily reports shall be transmitted to the
ARCHITECT/DISTRICT using the form provided in the Specification Section entitled "FORMS
AND REPORTS" or on a form provided by the DISTRICT.

Pursuant to Labor Code Section 1813, the CONTRACTOR or subcontractor shall pay to the
DISTRICT a penalty of twenty-five Dollars ($25) for each worker employed in the execution of
this Contract by the CONTRACTOR or by any Subcontractor for each calendar day during
which such worker is required or permitted to work more than eight (8) hours in any one
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calendar day and 40 hours in any one calendar week in violation of the provisions of Article 3
{commencing at Section 1810), Chapter 1, Part 7, Division 2 of the Labor Code. Regular work
hours are deemed to be 7:00 a.m. to 3:30 p.m. Monday through Friday excluding holidays.

{d) Any work performed after regular working hours, or on Saturdays, Sundays or other holidays
shall be performed without additional expense to DISTRICT, unless DISTRICT has agreed to
pay CONTRACTOR the premium portion of the overtime rate.

(e) Should overtime work be required due to delays caused by CONTRACTOR, CONTRACTOR
will be responsible for the costs associated with Supervision and Inspection by the DISTRICT.
These costs will be deducted from the Contract Sum.

ARTICLE 50. PAYROLL RECORDS

(a) Pursuant to the provisions of Labor Code Section 1776, the CONTRACTOR shall keep and
shall cause each Subcontractor performing any pertion of the Work under the Contract
Documents to keep an accurate payroll record, showing the name, address, Social Security
number, work classification, siraight time and overtime hours worked each day and week, and
the actual per diem wages paid to each journeyman, apprentice, worker, or other employee
employed by CONTRACTOR in connection with the Work. Each payroll record shall contain or
be verified by a written declaration that is made under penalty of perjury, stating both of the
following:

{1) The information contained in the payroll record is frue and correct.

{2) The employer has complied with the requirements of sections 1771, 1811 and 1815 for any
work performed by his or her employees on the public works project.

{b) The payroll records enumerated under subdivision (a) shall be certified and shall be available
for inspection at all reasonable hours at the principal office of the CONTRACTOR on the
following basis:

(1} A certified copy of an employee’s payroll record shall he made available for inspection or
furnished to the employee or his or her authorized representative on request,

(2) A certified copy of all payroll records enumerated in subdivision (a) shall be made
available for inspection or furnished upon request to a representative of the DISTRICT,
the Division of Labor Standards Enforcement, and the Division of Apprenticeship
Standards of the Department of Industrial Relations.

(3) A certified copy of all payroll records enumerated in subdivision {a) shall be made
avallable for inspection upon request by the public or copies thereof made; provided,
however, that a request by the public shall be made through either the DISTRICT, the
Division of Apprenticeship Standards, or the Division of Labor Standards Enforcement. If
the requested payroll records have not been provided pursuant to paragraph (2), the
requesting party shall, prior to being provided the records, reimburse the costs of
preparation by the CONTRACTOR, Subcontractors, and the entity through which the
request was made. The public shall not be given access to the records at the principal
office of the CONTRACTOR.

(4) The form of certification shall be as follows:

1, (Name-print}, the undersigned, am
(position in business) with the autherity to act for and on behalf of
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(Name of business and/or
CONTRACTOR), certify under penalty of perjury that the records or copies thereof
submitted and consisting of :
(description, number of pages) are the originals or true, full and correct copies of the
ecriginals which depict the payroll record(s) of the actual disbursements by way of cash,
check, or whatever form to the individual or individuals named.

Dated:
Signature:

CONTRACTOR or subcontractor shall file a certified copy of the payroll records enumerated in
subdivision (a) with the entity that requested the records within ten (10) days after receipt of a
written request. In the event that the CONTRACTOR or subcontractor fails to comply within the
10-day period, the CONTRACTCR or subcontractor shall, as a penalty fo the DISTRICT, forfeit
twenty-five Dollars ($25) for each calendar day, or portion thereof, for each worker, until strict
compliance is effectuated. Upon the request of the Division of Apprenticeship Standards or the
Division of Labor Standards Enforcement, these penalties shall be withheld from progress
payments then due. Contractor is not subject to a penalty assessment pursuant to this provision
due to the failure of a subcontractor to comply.

Any copy of payroll records made available for inspection as copies and furnished upon request
fo the public by the DISTRICT, the Division of Apprenticeship Standards, or the Division of Labor
Standards Enforcement shall be marked or obliterated in such a manner as to prevent disclosure
of an individual's name, address, and social security number. The name and address of

the CONTRACTOR awarded the Contract or the subcontractor performing the Contract shall not
be marked or obliterated. Any copy of records made available for inspection by, or fumished

to, a joint labor-management committee established pursuant to the federal Labor Management
Cooperation Act of 1978 (29 U.S.C. Sec. 175a) shall be marked or obliterated only to prevent
disclosure of an individual's name and social security number. A joint labor management
committee may maintain an action in a court of competent jurisdiction against an employer who
fails to comply with Labor Code section 1774. The court may award restitution to an employee
for unpaid wages and may award the joint labor management committee reasonable attorney's
fee and costs incurred in maintaining the action. An action may not be based on the employer's
misclassification of the craft of a worker on its certified payroll records. Nothing stated herein
limits any other available remedies for a violation.

The CONTRACTOR shall inform the DISTRICT of the location of the payroll records
enumerated under subdivision (a), including the street address, city and county, and shall,
within five (5) working days, provide a written notice of a change of location and address.

ARTICLE 51. APPRENTICES

(@

(b)

The CONTRACTOR acknowledges and agrees that, if the Contract Documents involve a dollar
amount greater than or a number of working days greater than that specified in Labor Code
Section 1777.5, the provisions of Labor Code Section 1777.5 govern the Contract Documents. [t
shall be the responsibility of the CONTRACTOR fo ensure compliance with this Article and with
Labor Code Section 1777.5 for all apprenticing occupaticns.

Apprentices of any crafts or trades may be employed and, when required by Labor Code

Section 1777.5, shall be employed provided they are properly regisiered in full compliance with
the provisions of the Labor Code.
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Every such apprentice shall be paid the prevailing wage paid to apprenfices under the
regulations of the craft or trade at which he or she is employed, and shall be employed only at
the work of the craft or trade to which he or she is registered.

Only apprentices, as defined in Section 3077, who are in training under apprenticeship
standards and written apprentice agreements under Chapter 4 {commencing at Section 3070),
Division 3 of the Labor Code, are eligible to be employed on public works, The employment and
training of each apprenticeship shall be in accordance with the provisions of the apprenticeship
standards and apprentice agreements under which he or she is training or the rules and
regulations of the California Apprenticeship Council.

Pursuant to Labor Code Section 1777.5, the CONTRACTOR and any Subcontractors employing
workers in any apprenticeship craft or trade in performing any Work under the Contract
Documents shall apply to the applicable joint apprenticeship committee for a certificate
approving the CONTRACTOR or Subcontractor under the applicable apprenticeship standards
for the employment and training of apprentices.

Every CONTRACTOR and Subcontractor shall submit contract award information to the
applicable joint apprenticeship committee which shall include an estimate of journeyman hours
to be performed under the Contract Documents, the number of apprentices to be employed and
the approximate dates the apprentices will be employed.

If the CONTRACTOR or Subcontractor willfully fails to comply with Labor Code Section 1777.5,
then, upon a determination of noncompliance by the Chief of the Division of Apprenticeship
Standards, it :

(1)  may be denied the right to bid on any subsequent project for one year from the date of
such determination and for a period of three years for any second or subsequent violation;

(2)  shall forfeit as a penalty to the DISTRICT one hundred dollars {$100) per day for each
calendar day of noncompliance, which shall be withheld from any payment due or to
become due under the terms of this Agreement and which may also be reduced or
changed by the Chief to apprentice employment rather than a penalty; and

(3) shail forfeit as a penalty to the DISTRICT three hundred dollars ($300) per day for each
calendar day of noncompliance,

The CONTRACTOR and all Subcontractors shall comply with Labor Code Section 1777.6,
which section forbids certain discriminatory practices in the employment of apprentices.

CONTRACTOR shall become fully acquainted with the law regarding apprentices prior to
commencement of the Work. Special attention is directed to Sections 1777.5, 1777.6, and
1777.7 of the Labor Code, and Title 8, California Code of Regulations, Section 200 et seq.
Questions may be directed to the State Division of Apprenticeship Standards, 455 Golden Gate
Avenué, San Francisco, California. The responsibility of compliance with Arlicle 51 is with the
CONTRACTOR. ’

ARTICLE 52. LABOR - FIRST AID

(@)

The CONTRACTOR shall maintain emergency first aid treatment for CONTRACTOR's workers
on the Project which complies with the Federal Occupational Safety and Health Act of 1970 (20
U.S.C.A., Sec. 651 et seq.).
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ARTICLE 53. PROTECTION OF PERSONS AND PROPERTY

{e)

(a)

(b)

()

(d)

The CONTRACTOR shall be responsible for all damages to persons or property that occur as a
result of its fault or negligence in connection with the. prosecution of the Contract Documents
and shall take all necessary measures and be responsible for the proper care and protection of
all matertals delivered and work performed until completion and final acceptance by the
DISTRICT. The CONTRACTCR shall remove all mud, water, or other elements as may be
required for the proper protection and prosecution of its Work. CONTRACTOR shall provide
such heat, covering, and enclosures as are necessary to protect all work, materials, equipment,
appliances, and tools against damage by weather conditions. All Work shall be solely at the-
CONTRACTOR's risk with the exception of damage to the Work caused by "acts of God" as
defined in Public Contract Code Section 7105.

CONTRACTOR shall take, and require Subcontractors to take, all necessary precautions for the
safety of workers and shall comply with all applicable federal, state, local and other safety laws,
standards, orders, rules, regulations, and building codes to prevent accidents or injury to
persons on, about, or adjacent to the Work site and to provide a safe and healthful place of
employment. CONTRACTOR shall furnish, erect, properly maintain at all times, and remove as
required by other scheduled activities, as directed by DISTRICT or ARCHITECT or as required
by the conditions and progress of work, all necessary safety devices, safeguards, construction
canopies, signs, audible devices for protection of the blind, safety rails, belts and nets, barriers,
lights, and watchmen for protection of workers and the public and shall post danger signs
warning against hazards created by such features in the course of construction. CONTRACTOR
shall designate a responsible employee, whose duty shall be to post information regarding
protection and obligations of workers and other notices required under occupational safety and
health laws, to comply with reporting and other occupational safety requirements, and to protect
the life, safety, and health of workers. The CONTRACTOR shall report the name and position of
the person so designated in writing to DISTRICT. CONTRACTOR shall correct any viclations of
safety laws, standards, orders, rules, or regulations. Upon the issuance of a citation or notice of
violation by the Division of Cccupational Safety and Health, the CONTRACTOR at
CONTRACTOR's expense shall correct such violation immediately.

In an emergency affecting safety of person or of Work or of adjoining property, CONTRACTOR,
without special instruction or authorization from ARCHITECT or DISTRICT, is hereby permitted
to act, at its discretion, to prevent such threatened loss or injury; and CONTRACTOR shall so
act if s0 authorized or instructed by ARCHITECT or DISTRICT. Any compensation claimed by
CONTRACTOR on account of emergency work shall be determined by written agreement with
the DISTRICT.

CONTRACTOR shall take adequate precautions to protect existing roads, sidewalks, curbs,
pavements, utilities, adjoining property and structures (including, without limitation, protection
from settlerment or loss of lateral support), and to avoid damage thereto, and repair any damage
thereto caused by construction operations.

CONTRACTOR shall {(unless waived by the DISTRICT in writing):

(1)  When performing new construction on existing sites, become informed and take into
specific account the maturity of the students on the site; and perform work which may
interfere with school routine before or after school hours; enclose working area with a
substantial barricade; and arrange work to cause a minimum amount of inconvenience
and danger to students and faculty in their regular school activities.
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Provide substantial barricades around any shrubs or trees indicated to be preserved.
Deliver materials to the building area over the route designated by ARCHITECT.

When directed by DISTRICT, take preventive measures to eliminate objectionable dust
caused by CONTRACTOR's work. Should the contractor not maintain proper dust control
the DISTRICT will provide dust control with all costs being the responsibility of the
CONTRACTOR.

Enforce all instructions of DISTRICT and ARCHITECT regarding signs, advertising, fires,
and smoking and require that all workers comply with all regulations while on construction
site.

Take care to prevent disturbing or covering any survey markers, monuments, or other
devices marking property boundaries or comers. If such markers are disturbed by
accident, an approved civil engineer at no cost to the DISTRICT shall replace them.

ARTICLE 54, NON-DISCRIMINATION

{(a) In the performance of the terms of this Agreement, CONTRACTOR agrees that it will not
engage In nor permit such Subcontractor as it may employ to engage in unlawful discrimination
in employment of persons because of the race, religious creed, color, national origin, ancestry,
physical handicap, medical condition, marital status, or sex of such persons,

ARTICLE 55. SCHEDULE OF VALUES AND PROGRESS PAYMENT APPLICATIONS

(a) CONTRACTOR shall furnish on a form approved by DISTRICT:

M

(2)

(3)

Within ten (10) days of Notice to Proceed and commensurate with the specification
section entitted SCHEDULE OF VALUES, provide a detailed preliminary estimate giving a
complete breakdown of Contract Price for each area of the project and/or site, which shall
include all Subcontractor/supplier agreements showing the dollar amounts of these
agreements to justify the schedule of values, and showing separate line items for the
material cost(s) and installation cost(s).

A periodical itemized estimate of Work done for purpose of making partial payments
thereon.

Within ten (10) days of a request by DISTRICT, a schedule of estimated monthly
payments which shall be due CONTRACTOR under the Contract Documents.

(b) Values employed in making up any of these schedules are subject to the ARCHITECT's written
approval and will be used only for determining the basis of partial payments and will not be
considered as fixing a basis for additions to or deductions from contract price.

(1)

Unless otherwise agreed in writing, payment for CONTRACTOR's mobilization costs shall
be cost loaded as follows:

Contract Completion Percentage [ Payment for Mobilization Percentage
When 5% of the Contract Sum is billed, then... 50% of mobilization cost can be billed.
When 10% of the Contract Sum is billed, 25% of mobilization cost can be billed.
then...
When 20% of the Contract Sum is billed, 20% of mobilization cost can be billed.
then...
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When 50% of the Contract Sum is billed, 5% of mobilization cost can be billed.
then...
(©) Materials included in the progress payments shall be stored properly and protected as required

to prevent damage, including but not limited to, rust, dents, scratches, and decay. Materials
stored on-site and subject to payment, shall be gated and secured te prevent theft and/or
vandalism. When the CONTRACTOR requests payment for materials not incorporated in the
Work, the following terms and conditions shall apply:

(1

2)

(3)

{4

(8)

®)

For permanent materials delivered to the project site, or stored in an approved location
off-site, an allowance of one hundred percent (100%) of the material costs plus freight
charges as invoiced and less retention may be made. The allowance will be based upon
validated invoices or bills for such materials, including freight charges, and a copy thereof
shall be made a part of the documented records for the project. All permanent materials
approved for payment will have been tested by the DISTRICT for compliance with the
requirements of the Contract Documents. Payment will only be made for permanent
materials that conform to the requirements of the Contract Documents.

No allowance shall be made for fuels, form lumber, false work, temporary structures, or
other materials of any kind that will not become an integral part of the finished contraction.

All permanent materials, for which an allowance is requested, shall be stored in an
approved manner where damage is not likely to occur. If any of the store materials are
lost or become damages in any manner, CONTRACTOR shall be responsible for
repairing or replacement of such damaged materials. The value of the lost or damaged
materials permanent materials shall be deducted from the CONTRACTOR's subsequent
progress payments until replacement has been accomplished.

Permanent materials, for which payment has been made, either wholly of partially, shall
not be removed from the approved location until such time that it is incorporated into the
Work, unless approved by the DISTRICT and/or the ARCHITECT.

The following must accompany the written request for péyment of stored materials, if
required by the DISTRICT: ‘

(A) Consent of the Surety specifying the material type and the bid items in which the
" material is to be used.

(B} \Validating invoices showing that payment for the material has been made.

{C} A notarized statement from CONTRACTOR attesting that the invoices, as submitted
do not include charges and/or fees for placing, handling, erecting or any other
charges and/or markups other than the actual material cost, sales tax(es) if
applicable, and freight charges. ‘

(D}  Bill of lading showing delivery of the material.

(E) Inspection test reports, and certifications if required by the Contract Documents,

{F} CONTRACTOR shall obtain a negotiable warehouse receipt, endorsed over to
DISTRICT for materials andfor equipment stored in an off-site warehouse.

(G) Certificate of insurance clearly indicating that the materials or equipment is fully
insured against theft, fire, vandalism, malicious mischief, as well as other coverage
required under the Contract Documents.

Nothing in these General Conditions shall be interpreted as requiring DISTRICT to pay for
stored materials. DISTRICT shall decide on a case-by-case basis whether it will pay for
stored matertals. Some factors DISTRICT will consider are: CONTRACTOR's ability to
meet the Project Schedule and milestones, the effectiveness of CONTRACTOR's quality
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control plan, how record drawings are being maintained and kept up, the status of the
material submittals, and the on-going cleanliness of the Project and the Project Site. No
payment will be made for stored materials that have not been submitted and accepted,

(7)  If the permanent materials are stored off-site, CONTRACTOR must pay DISTRICT's
representative’s transportation and lodging to see the permanent materals.

(8)  Full title to the materials andfor equipment shall vest with DISTRICT at the timé of delivery
to the site, warehouse, or other storage location.

{d) Commensurate with the Articles entitled PAYMENTS and WAIVER AND RELEASE FORMS
and other requirements of the Confract, and upon receipt of the ARCHITECT's approval of the
Request for Payment, the DISTRICT will subtract a sum equal to five percent (5%) of the value
of the Work performed up to the last day of the previous month, less the aggregate of previous
payments. The value of the Work completed shall be an estimate only. No inaccuracy or error in
said estimate shall operate to release the CONTRACTOR, or any surety, from damages arising
from such Work or from enforcing each and every provision of this Contract, and the DISTRICT
shall have the right subsequently to correct any error made in any estimate for payment. The
CONTRACTOR shall not be entitled to have any payment requests processed, or be entitled fo
have any payment made for Work performed, so long as any lawful or proper direction given by
the DISTRICT concerning the Work, or any portion thereof, remains uncomplied with, At any
time after fifty percent (50%) of the Contract work has been completed and the DISTRICT's
Board, in its sole discretion, finds that satisfactory progress is being made, the DISTRICT may
choose not to subtract the retention from remaining payment requests, and upon receipt of the
CONTRACTOR's bonding company letter of approval for such.

{e) DISTRICT shall have the right, if necessary for the protection of the DISTRICT, to issue joint
checks made payable to the CONTRACTOR and Subcontractors and/or material or equipment
suppliers. The joint check payees shall be responsible for the allocation and disbursement of
funds included as part of any such joint payment. However, DISTRICT has no duty to issue joint
checks. In no event shall any joint check payment be construed to create any contract between
the DISTRICT and a Subcontractor of any tier, any obligation from the DISTRICT to such
Subcontractor, or rights in such Subcontractor against the DISTRICT.

ARTICLE 56. CONTRACTOR CLAIMS

(a) If the CONTRACTOR claims compensation for any damage sustained by reason of the acts of
the DISTRICT or its agents, or if the CONTRACTOR disagrees with the DISTRICT's or
Architect’s decisions regarding a CONTRACTOR's Change Order Request (COR), the
CONTRACTOR shall provide written "Notice” to the DISTRICT within (5) days of the earliest
of the following events: (a) the Completion of the Work; (b) the thirtieth (30th) continuous day
without labor by Contractor; or (¢} Contractor's submission of a final payment application, and
provide within fourteen {14) days of that event the factual basis supporting the claim (unless
otherwise specified in writing by the DISTRICT). The written “Notice” shall state the summary
points for which the factual basis will support the claim and cite in detail the Contract
Documents (including plans and specifications) upon which the claim is to be based,
CONTRACTOR's failure to notify the DISTRICT within such a period shall be deemed a waiver
and relinquishment of such a claim. If such notice is given within the specified time, District
shall respond in accordance with the procedures set forth herein. Refer to the Arlicles entitled,
“DEFINITIONS”, “DISPUTES - CLAIMS PROCEDURE”, "CHANGES AND EXTRA WORK?”,
“NOTICE” and "WAIVER AND RELEASE FORMS” for related Contract requirements.

(b) In addition, on or before the end of the month for which the claim has been filed, the
CONTRACTOR shall also file with the DISTRICT the WAIVER AND RELEASE FORMS, for
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which the claim.and the amount of the claim are identified. If the claim is not indicated on the
WAIVER AND RELEASE FORMS, CONTRACTOR’s claim shall be forfeited and invalidated
and it shall not be entitied to consideration for time or payment on account of any such claim.

Pending final resolution of any Claim, unless otherwise agreed to in writing, the CONTRACTOR
shall proceed diligently with performance of the Work, and the DISTRICT shall continue to make
any undisputed payments in accordance with the Contact Documents.

The CONTRACTOR shali certify, at the time of submission of a claim, as follows:

i , being the {Must be an cfficer) of
(CONTRACTOR), declare under penalty of perjury under the laws of the State
of California, and do personally certify and attest that: | have thoroughly
reviewed the attached claim for additional cost and/or extension of time, and
know its contents, and said claim is made in good faith; the supporting data is
truthful, accurate and complete; that the amount requested accurately reflects
the adjustment for which the CONTRACTOR believes the DISTRICT is liable;
and further, that | am familiar with California Penal Code section 72 pertaining
to false claims, and further know and understand that submission or
certification of a false claim may lead to fines, imprisonment and/or other
severe legal consequences.

By:

CONTRACTOR understands and agrees that any claim submitted without this certification does
not meet the terms of the Contract Documents, that DISTRICT or DISTRICT representatives,
may reject the claim on that basis and that unless CONTRACTOR properly and timely files the
claim with the certification, CONTRACTOR cannot further pursue the claim in any forum. A
condition precedent will not have been satisfied.

Failure to request money based on costs, or time extensions, as part of a COR constitutes a
complete waiver of CONTRACTOR's right to claim the omitted money or time. All money or time
for an issue must be included in the COR at the time submitted.

ARTICLE 57. DISPUTES — CLAIMS PROCEDURE

(@

Claims shall be handled pursuant to the procedures set forth in Public Contract Code section
9204, including claim, written response, payments, meet and confer conference, statement of
disputed and undisputed portions after the meet and confer conference and non-binding
mediation, and Government Code claim provisions as set forth below. Inaddition, for claims
that are $375,000 or less, the provisions of Public Contract Code section 20104 et. seq. also
apply, to the extent they do not conflict with Public Contract Code section $204.

(1 DISTRICT shall conduct a reasonable review of the claim and shall respeond in
writing to any written claim within 45 days of receipt of the claim. During that 45 day
period, plus any extension, DISTRICT may request in writing additional documentation
supporting the claim or relating to defenses to the claim the DISTRICT may have against
the CONTRACTOR, DISTRICT shall review any additional documentation
CONTRACTOR supplies in response to that request within the 45 day, plus any
extension, timeline. After receipt of a claim, the 45-day period may be extended by
DISTRICT and CONTRACTOR. The written response shall identify which portion of the
claim is disputed and what portion is undisputed. If DISTRICT needs approval from its
governing board to provide the written response, and the governing board does not meet
within the 45 days or any extended period of time, then the DISTRICT shall have up to
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three days after the next publicly noticed meeting of the governing board to provide the
written response. Any payment-due on an undisputed portion of the claim shall be
processed and made within sixty (60) days after the DISTRICT issues the written
response. DISTRICT's failure to respond to a claim within the above time periods or to
otherwise meet the above time requirements shall result in the claim being deemed
rejected in its entirety. :

{2) If the CONTRACTOR disputes the DISTRICT's written response, or the DISTRICT
fails to respond within the time prescribed, the CONTRACTOR may so notify the
DISTRICT, in writing, either within 15 days of receipt of the DISTRICT's response or
within 15 days of the DISTRICT's failure to respond within the time prescribed,
respectively, and demand an informal conference to meet and confer for setilement of
the issues in dispute. Upon a written demand sent by registered or certified mail return
receipt requested, the DISTRICT shall schedule a meet and confer conference for
settlement of the dispute, which shall take place within 30 days of the demand, Upon
written agreement of the DISTRICT and CONTRACTOR, the conference may take place
during regularly scheduled Project meetings. If CONTRACTOR fails to timely notify the
DISTRICT that it wishes to meet and confer, then CONTRACTOR will have waived all
rights to (a) recover money or time on the issues for which a claim was required, (b)
submit a Government Code claim for such money or time, and (c} initiate any action,
proceeding or litigation for such money or time. CONTRACTOR will not have satisfied a
condition precedent or exhausted administrative remedies.

(3) Within ten (10) business days after the conclusion of the meet and confer
conference, the DISTRICT shall give a written statement to the CONTRACTOR
identifying the portion of the claim that remains in dispute and the portion that is
undisputed. Any payment due on an undisputed portion of the ¢claim shall be processed
and made within sixty (60) days after the DISTRICT issues the written statement. Within
ten (10} business days of issuance of DISTRICT's written statement, CONTRACTOR
shall identify in writing the disputed portion of the claim that shall be submitted to non-
binding mediation (which may consist of any nonbinding process, including but not
limited to neutral evaluation or a disputa review board), with the DISTRICT and
CONTRACTOR sharing the costs equally. The DISTRICT and CONTRACTOR shall
mutually agree to a mediator within ten (10) business days after the CONTRACTOR has
identified in writing the disputed portion of the claim. If they cannot agree upon a
mediator, then each shall select a mediator and those two mediators shall select a
qualified neutral third party to mediate the disputed portion of the claim. {Each party shall
bear the fees-and costs its respective mediator charged in connection with the selection
of the neutral mediator). The parties may mutually waive in writing the requirement for
mediation. If CONTRACTOR fails to timely notify the DISTRICT in writing that it wishes
to mediate pursuant to this paragraph, CONTRACTOR will have waived all right to
further pursue the claim. The parties shall reasonably cooperate to schedule and attend
a mediation as soon as reasonably possible. DISTRICT’s failure to respond to the claim
within the above time periods or to otherwise meet the above time requirements shall
result in the claim being deemed rejected in its entirety.

{4) Ifthe claim or any portion remains in dispute after the mediation and CONTRACTOR
wishes to pursue it, the CONTRACTOR must file a timely and proper Government Code
claim. The filing of a Government Code claim is specifically required in addition to all
contractual procedures described herein. Failure to timely file a Government Code claim
shall act as complete waiver of CONTRACTOR's rights to (a) recover money or time on
the issues for which a Government Code claim was required, and (b) initiate any action,
proceeding or litigation for such money or time. CONTRACTOR will not have satisfied a
condition precedent or exhausted administrative remedies, DISTRICT and
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CONTRACTOR shall proceed with the Government Code claim accordingto
Government Code, Section 900 et seq., and as otherwise permitted by law. For
purposes of the applicable Government Code provisions, and as provided in Public
Contract Code section 20104.2(e), the running of the time period within which a
CONTRACTOR must file a Government Code claim shall be tolled from the time the
CONTRACTOR submits a written claim until the time that the claim is denied.

. Despite submission or rejection of a COR or claim, the CONTRACTOR shall proceed
diligently with performance of the Work as directed by DISTRICT, and the DISTRICT shall
continue to make any undisputed payments in accordance )Nith the Contract Documents.

All meetings and correspondence relative to disputes and claims, which involve offers of
good faith and negotiations, are subject to the Evidence Code section 1152 exclusions.

ARTICLE 58. PAYMENTS

(&)

{b)

()

Each month, on a date to be determined by the DISTRICT, the CONTRACTOR shall be entitled
to submit a progress payment invoice for unpaid Work provided to the DISTRICT. The invoice
shall be on a form approved andfor provided by the DISTRICT and submitted to the PROJECT
INSPECTOR for review. Within seven (7) days of submission, the ARCHITECT will review the
CONTRACTOR's invoice for legitimacy, and if any corrections or adjustments are required,
CONTRACTCR shall be required to resubmit the corrected invoice within three (3) days of the
request. Upon receipt of the corrected invoice, the ARCHITECT will verify the corrections.
DISTRICT, within thirty (30) days after receipt of the invoice from the ARCHITECT shall pay
the CONTRACTOR a sum equal to ninety-five percent (95%) of value of the CONTRACTOR's

invoice. Payments for Change Order items can be included in the CONTRACTOR's invoice, that
is after the Change Order has been fully executed and approved by the DISTRICT Governing
Board and/or authorized representative. ARCHITECT will endeavor to provide DISTRICT with
signed copies of the CONTRACTOR'’s invoice on or before seven (7) days of receipt from
CONTRACTOR. Work completed as estimated shall be an estimate only and no inaccuracy or
error in said estimate shall operate to release CONTRACTOR or Surety from any damages
arising from such work or from enforcing each and every provision of the Contract Documents,
and DISTRICT shall have the right subsequently to caorrect any error made in any estimate for
payment. CONTRACTOR SHALL NOT BE ENTITLED TO HAVE ANY PAYMENT ESTIMATES
PROCESSED OR BE ENTITLED TC HAVE ANY PAYMENT FOR WORK PERFORMED SO
LONG AS ANY LAWFUL OR PROPER DIRECTION CONCERNING WORK, OR ANY
PORTION THEREQF, GIVEN BY THE DISTRICT OR ARCHITECT REMAINS UNCOMPLIED
WITH BY THE CONTRACTOR.

DISTRICT has discretion to require from the CONTRACTCR any of the following information
with the application for payment:

(1) certified payroll covering the period of the prior application for payment;

(2) unconditional waivers and releases from all Subcontractors/suppliers for which payment
was requested under the prior application for payment;

(3) receipts or bills of sale for any items.

(4) Signature of the Inspector, confirming that the maintenance of the Record Drawings Is
being kept up-fo-date, and that the Record Drawings are not being used as a construction
set.

Before payment is made hereunder, a certificate in writing shall be signed by the Project
Inspector stating the Contract Documents have been adhered to and to confirm the estimates in
the certification of application for payment, then submitted to the ARCHITECT. The
ARCHITECT shall state the work for which the payment is claimed has been performed in
general conformance with the terms of the Contract Documents and that the amount stated in
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the cerfificate is due under the terms of the Contract Documents, in which the certificate shall be
attached to and made a part of the application made and filed with the DISTRICT, provided that
if the ARCHITECT or the Project Inspector shall, within three (3) days after written demand
therefore, fail to deliver such cerfificate to the DISTRICT, the CONTRACTQR may file its
application with the DISTRICT without said certificate, but together with such application shall
file a statement that demand was made for such certificate and that the same was refused.
Thereupon, the DISTRICT will either allow said application as presented or shall reject all or part
of it. It is understood, morecver, that the certificate of the ARCHITECT shall not be
conclusive upon the DISTRICT, but shall be advisory only.

NO PAYMENT BY DISTRICT HEREUNDER SHALL BE INTERPRETED S0 AS TO IMPLY
THAT DISTRICT HAS INSPECTED, APPROVED, OR ACCEPTED ANY PART OF THE
WORK. The final payment of five percent {(5%) of the value of the Work done under the Contract
Documents, if unencumbered, shall be made thirty-five {35) days after recording by the
DISTRICT of the Notice of Completion. ACCEPTANCE WILL BE MADE ONLY BY ACTION OF
THE GOVERNING BOARD OF DISTRICT.

Unless otherwise provided, on or before making request for final payment of the undisputed
amount due under the Contract Documents, CONTRACTOR shall submit to DISTRICT, in
writing a summary of all claims for compensation under or arising out of the Contract
Documents which were timely filed. The acceptance by CONTRACTCR of the payment of the
final amount shall constitule a waiver of all claims against DISTRICT under or arising out of the
Contract Documents, except those previously made, in a timely manner and in writing, and

identified by CONTRACTOR as unsettled at the time of CONTRACTOR's final request for
payment.

ARTICLE 5§9. CHANGES AND EXTRA WORK

(a) DISTRICT may, as provided by law and without affecting the validity of the Contract Cocuments,

{b)

order changes, modifications, deletions, and extra work by Issuance of written change orders
from time to time during the pregress of the Project, with the Contract Sum and time being
adjusted accordingly. All such work shall be executed under conditions of the original Contract
Documents. DISTRICT has discretion to order changes on a “Unit Price,” "Negotiated Sum,” or
“Time and Material” basis with adjustments to time made after CONTRACTOR has justified the
impact on the critical path of the Project. The following records shall also be kept by
CONTRACTOR:

(1) CONTRACTOR shall maintain its records in such a manner as to provide a clear
distinction between the direct costs of any extra work andfor deductive work and the
original Contract Work. This requirement pertains to the costs for wholly or partially
approved Change Order Requests {COR's), Construction Change Directives (CCD's),
Change Orders (CO's) and work CONTRACTOR considered to be potential Change
Orders.

(2) CONTRACTOR shall furnish within seven {7) days after the Notice to Proceed, a
complete listing of CONTRACTORS and Subcontractors hourly labor rates, indicating the
direct hourly wage rate, payroll taxes and insurance costs.

Notwithstanding any other provision in the Contract Documents, the adjustment in the Contract
Sum, if any, and the adjustment in the Contract Time, if any, set out in a change order shall
constitute the entire compensation and/or adjustment in the Contract Time due CONTRACTOR
arising out of the change in the work covered by the change order unless otherwise provided in
the change order. The amount of the compensation due CONTRACTOR shall be calculated
pursuant to subparagraph (e) of this Article. The entire compensation shall not include any
additional charges not set forth in subparagraph (e) and shall not include delay damages (due
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to processing of a change order, refusal to sign a change order) indirect, consequential, and
incidental costs including any Project management costs, extended home office and field office
overhead, administrative costs and profit other than those amounts authorized under
subparagraph (e) of this Article.

{c) In giving instructions, ARCHITECT shall have authority to make minor changes in the Work, not
Involving a change in cost, and not inconsistent with the purposes of the Project. The
DISTRICT’s authorized representative may authorize changes in work involving a change in
cost and/or time, Except in an emergency endangering life or property, no exira work or change
shall be made unless pursuant to & written order from DISTRICT, authorized by DISTRICT'S
representative, and no claim for addition to Contract Sum shall be valid unless so ordered.

(d) If the ARCHITECT determines that work required to be done constitutes extra work outside the
scope of the Contract Documents, the ARCHITECT shall issue a request for a detailed proposal
{RFP) or issue a Construction Change Directive (CCD) to the CONTRACTOR. CONTRACTOR
will respond with a detailed proposal (COR) upon receipt of the RFP or CCD within fourteen (14)
days of receipt of such documents. If the work is to be performed by a Subcontractor,
CONTRACTOR must include a detailed bid from the Subcontractor.

(e} Value of any such extra work, change, or deduction shall be determined at the discretion of
DISTRICT in one or more of the following ways:

(1) By "Unit Prices” contained in CONTRACTOR's original bid and incorporated in the
Contract Documents or fixed by subsequent “Negotiated Sum" agreement between
DISTRICT and CONTRACTOR,

{2) By cost of labor and material and percentage for overhead and'proﬂt ("time and
material”). If the value is determined by this method the following requirements shall

apply:
(A) Daily Reports by CONTRACTOR.

(i)  General. Atthe close of each working day, the CONTRACTOR shall submit a
daily report to the inspector, on forms approved by the DISTRICT, together with
applicable delivery tickets, listing all labor, materials, and equipment involved
for that day, and for other services and expenditures when authorized
concerning extra work items, including any schedule delay days required. An
attempt shall be made to reconcile the report daily, and the Inspector and the
CONTRACTOR shall sign it. In the event of disagreement, pertinent notes shall
be entered by each party to explain points that cannot be resolved immediately.
Each party shall retain a signed copy of the report. Reports by Subcontractors
or others shall be submitted through the CONTRACTOR. The CONTRACTOR
shall organize and forward copies of the CONTRACTOR’s and Inspector's
reports to the ARCHITECT upon the completion of each “Time and Material”
activity. ANY REPORTS NOT SUBMITTED IN A TIMELY MANNER AND NOT
SIGNED BY THE INSPECTOR SHALL NOT BE CONSIDERED AS A PART
OF THE COSTS CONSIDERED FOR THE CHANGE ORDER. THE
CONTRACTOR SHALL NOTIFY THE INSPECTOR PRICR TO STARTING
THE WORK EACH DAY.

(i) Labor. The report shall show names of workers, classifications, and hours
worked and hourly rate. Project Superintendent expenses are not allowed.

'(iii) Toocl and Equipment Rental. No payment will be made for the use of tools which
have a replacement value of $250 or less or where an invoice is not provided.

48
Version: February 2019



(B) Basis

Version: February 2019

(iv)

W)

i

(it}

(iif)

00700

GENERAL CONDITIONS for GENERAL

CONTRACTOR .

CLOVIS UNIFIED SCHOOL DISTRICT
Regardless of ownership, the rates to be used in.determining equipment rental
costs shall not exceed listed rates prevailing lacally at equipment rental
sources, or distributors, at the time the work is performed. The rental rates paid
shall include the cost of fuel, oil, lubrication, supplies, small tools, necessary
attachments, repairs, and maintenance of any kind, depreciation, storage,
insurance, and all incidentals. Necessary loading and transportation costs for
equipment used on the exira work shall be included.

If equipment is used intermittently and, when not in use, could be returned to its
rental source at less expense to the DISTRICT than holding it at the Work site, it
shall be returned, unless the CONTRACTOR elects to keep it at the Work site
at no expense to the DISTRICT.

All equipment shall be acceptable to the ARCHITECT, in good working ‘
condition, and suitable for the purpose for which it is fo be used. Manufacturer's
ratings and manufacturers approved modifications shall be used to classify
equipment and it shall be powered by a unit of at least the minimum rating
recommended by the manufacturer.

Equipment. The report shall show type of equipment, size, identification
number, and hours of operation, including loading and transportation, if
applicable, and hourly/daily cost.

Other Services and Expenditures. Other services and expenditures shall be
described in such detail as the DISTRICT may require.

for Establishing Costs

Labor. The costs of labor will be the actual cost for wages prevailing locally for
each craft classification or type of workers at the time the extra work is done,
plus employer payments of payroll taxes and insurance, health and welfare,
pension, vacation, apprenticeship funds, and other direct costs resulting from
federal, state or local laws, as well as assessments or benefits required by
lawful collective bargaining agreements. In no event shall the total cost of all
employer payments exceed 20% of the actual cost for wages. The use of labor
classifications, which would increase the extra work cost, will not be permitted
unless the CONTRACTOR establishes the necessity for such additional costs.
Labor costs for equipment operators and helpers shall be reported only when
such costs are not included in the invoice for equipment rental.

Materials. The cost of materials reported shall be at invoice or lowest current
price at which such materials are locally available and delivered to the Work
site in the quantities involved, plus sales tax, freight and delivery. The
DISTRICT reserves the right to approve materials and sources of supply, or to
supply materials to the CONTRACTCR if necessary for the progress of the
Work. No markup shall be applied to any material provided by the DISTRICT.

Too! and Equipment Rental. No payment will be made for the use of tools which
have a replacement value of $250 or less or where an inveoice is not provided.
Regardless of ownership, the rates to be used in determining equipment rental
costs shall not exceed listed rates prevailing locally at equipment rental source,
or distributors, at the time the work is performed. The rental rates paid shall
include the cost of fuel, oil, lubrication, supplies, small tools, necessary
attachments, repairs, and maintenance of any kind, depreciation, storage,
insurance, and all incidentals. Necessary loading and transportation costs for
equipment used on the exira work shall be included. If equipment is used

49



00700

GENERAL CONDITIONS for GENERAL

CONTRACTOR

CLOVIS UNIFIED SCHOOL DISTRICT
intermittently and, when not in use, could be returned to its rental source at less
expense to the DISTRICT than holding it at the Work site, it shall be returned,
unless the CONTRACTOR elects to keep it at the Work site at no expense to
the DISTRICT. All equipment shall be.acceptable to the ARCHITECT, in good
warking condition, and suitable for the purpose for which it is to be used.
Manufacturer's ratings and manufacturer's approved modifications shall be
used to classify equipment and it shall be powered by a unit of at least the
minimum rating recommended by the manufacturer.

{iv) Other ltems. The DISTRICT may authorize other items, which may be required
on the extra work, Such items include labor, services, matertal, and equipment
which are different in their nature from those required by the Work and which
are of a type not ordinarily available from the CONTRACTOR or any of the
Subcontractors. invoices covering all such items in detail shall be submitted
with the request for payment,

(v} Invoices. Vendors' invoices for material, equipment rental, and other
expenditures shall be submitted with the request for payment. If invoices or

other documentation does not substantiate the request, the DISTRICT may
establish the cost of the item involved at the lowest price, which was current at
the time of the report.

(3) The following form for "EXTRA WORK and/or DEDUCTIVE WORK" and the “OVERHEAD
& PROFIT (0&P) PERCENTAGE SCHEDULE" shall be used as applicable by the
provision in the Contract Documents, the CONTRACTOR shall provide written “Notice" to
the DISTRICT within five (5) days after sustaining of such damage, or being notified of an
adverse decision, and provide within fourteen (14) days of the event the factual basis
supporting the claim (unless otherwise specified). The written “Notice” shall state the
summary points for which the factual bases will support the claim and cite in detail the
Contract Documents (including plans and specifications) upon which the claim is to be
based. CONTRACTOR's failure to notify the DISTRICT within such a period shall be
deemed a waiver and relinquishment of such a claim. If such nofice is given within the
specified time, the procedure for its consideration shall be as stated above in these
General Conditions. Refer to the Articles entitied, “DEFINITIONS,” “CONTRACTOR
CLAIMS,” “DISPUTES ~ CLAIMS PROCEDURE," “NOTICE" and “WAIVER AND
RELEASE FORMS?” for related Contract requirements. The claim, once submitted, shall
be a “Certified Claim."

In addition, on or before the end of the month for which the claim has been filed, the
CONTRACTOR shall also file with the DISTRICT the WAIVER AND RELEASE FORMS,
for which the claim and amount of the claim Is identified. If the claim is not indicated on the
WAIVER AND RELEASE FORMS, CONTRACTOR's claim shall be forfeited and
invalidated and it shall not be entitled to consideration for time or payment on account of
any such claim.

(4y K DISTRICT and CONTRACTOR fail to agree to the quantification of costs and/or time to
be placed into a Change Order, the DISTRICT at its own discretion may issue a
Construction Change Diractive (CCD}) for those costs and/or time impacts that is deemed
appropriate for the changed work conditions. Notwithstanding the lack of agreement upon
a Change Order, the CONTRACTOCR shall proceed immediately with the changed work
upon receipt of a CCD. If CONTRACTOR disputes the CCD, CONTRACTOR may make a
claim pursuant to the Article entitied "DISPUTES".

=« - The remaining portion of this page has been left blank - - -
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Form FOR EXTRA WORK AND/OR DERUCTIVE WORK

SUBCONTRACTOR WORK (list each if more than one) ADDITIVE DEDUCTIVE
1 SUBCONTRACTCR LABORTOTALD § $
2 SUBCONTRACTOR MATERIALTOTAL®, §__ 3
3 SUBCONTRACTOREQUIPMENTTOTALD, § $

SusTOTAL #1 (UNES 1,28 3) § S
5 SUBCONTRACTOR'S OVERHEAD AND
PROFITFOR SUBTOTAL#1 (LINE4)® § $
6§ — SUBTOTAL#2 (LINES4&O)® _§ 3

CONTRACTOR'S WORK ADDITIVE DEDUCTIVE
7 CONTRACTOR LABCR TOTAL @ § $
8 CONTRACTOR MATERIAL TOTAL @, § ‘ $
q CONTRACTOR EQUIPMENT TOTAL @, § 5

10 SUBTOTAL#3 (LINES7,8&9) § $
11 CONTRACTOR'S OVERHEAD AND PROFIT
FORSUBTOTAL#3(LINE10)® § 5
12 CONTRACTOR'S QVERHEAD AND PROFIT
FORSUBTOTAL#2(LINEB)® § 5
13 SuBTOoTAL #4 (1INES 10, 11&12)  § $
14 Sum oF SUBTOTALS #2 & #4  § $
15 CONTRACTOR’SBOND  § $
16 o NET ToTAL FORC.Q.R. (5)0 §

Attach itemized list(s) indicating hours, rates, material quantity, material costs, and unit costs

Include the cost for taxes.

Refer to the Overhead and Profit Schedule

Contractor's bond and liability insurance premium, if in fact actual bonds and insurance are to be purchased.
Total costs shall not exceed 2% of the Net Total (line 16). Refer to the O&P Schedule.

{5) Includes all direct and indirect costs, including but not limited to, acceleration, cumulative effect of the
change(s), expediting the Work, Fragnets, etc.

eee9
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NOTE: QVERHEAD AND PROFIT SHALL BE CALCULATED ON THE NET AMOUNT OF THE CHANGE ORDER

VERHEA El

(i) Refer to the O&P Schedule below. The cost of the work does not include the overhead and profit

mark-up's.

(i) For all work, the CONTRACTOR's Bond and Liability insurance Premium may be added in onto the
"Farm for EXTRA WORK and/or DEDUCTIVE WORK.”

(iif)

The O&P Schedule shall be used for “Negotiated Sum" and/for “Time and Materials" work. Unit Price

waork shall not have the overhead and profit mark-up applied to the work, on the basis that the Unit

Price in¢ludes overhead and profit margins.

Work by

Work by Subcontractor | Work by Work by

less than or equal to Subcontractor CONTRACTOR less CONTRACTOR more

$2,500 more than $2,500 | than or equal to $2,500 | than $2,500
Subcontractor Overhead 0 Q
& Profit 20 A) 1 5 A’

[¢) 0
CONTRACTOR Overhead | 10% 5% 15% 10%
& Profit Excluding Bond Premium Excluding Bond Excluding Bond Premium | Excluding Bond
Premium N N Premium

Total Overhead and
Profit, not to exceed: 30% 20% 1 5% 1 00/0

AV

{4)

For “Negotiated Sum” and “Time and Material” pricing methods, the specified overhead

and profit figures are defined and are agreed to include, but not limited to, the following:

(A)

(8)

()
(D)
(E)

(F)
(G)
(H)
(0

)

Home office administration costs
Job site administration costs
Small tools (Less than $250 capital cost per item)
Project staff and company vehicles
Change Order preparation, procurement and set-up (including all payroll
costs and fringe benefits), estimating, supervising, expediting, drafting, and
clerical/secretarial services.
As-Built Drawing maintenance
General Supervision of the work {Direct Supervision may be included)
Time & Material documentation procedures
The handling, transportation and warehousing of materials other than direct
identifiable cost of specific deliveries, or as included in the price of the

material.

Time Extension request or recovery schedule preparation

(5) 1T IS EXPRESSLY UNDERSTOOD THAT THE VALUE OF SUCH EXTRA WORK OR
CHANGES, AS DETERMINED BY ANY OF THE AFOREMENTIONED METHODS,
EXPRESSLY INCLUDES ANY AND ALL OF CONTRACTOR'S COSTS AND
EXPENSES, BOTH DIRECT AND INDIRECT, RESULTING FROM ADDITIONAL TIME
REQUIRED ON THE PROJECT, OR RESULTING FROM DELAYS TO THE PRCJECT,
INCLUDING BUT NOT LIMITED TO ACCELERATION, CUMULATIVE AFFECT OF THE
CHANGE(S), EXPEDITING THE WORK, ETC.

] If the CONTRACTOR should claim that any instruction, request, drawing, specification, action,
condition, omission, defaulf, or other situation obligates the DISTRICT to pay additional
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compensation to CONTRACTOR or to grant an extension of time, or constitutes a waiver of any
provision in the Contract Documents, the CONTRACTOR shall provide written "Notice” to the
DISTRICT within five (5) days after sustaining of such damage, or being notified of an adverse
decision, and provide within fourteen {14) days of the event the factual basis supporting the
claim {unless otherwise specified). The written “Notice” shall state the summary points for which
the factual bases will support the claim and cite in detail the Contract Documents (including
plans and specifications) upon which the claim is to be based. CONTRACTOR's failure to notify
the DISTRICT within such a period shall be deemed a waiver and relinquishment of such a
claim. If such notice is given within the specified time, the procedure for its consideration shall be
as stated above in these General Conditions. Refer to the Articles entitled, “DEFINITIONS,"
“CONTRACTOR CLAIMS,” “DISPUTES - ARCHITECT's DECISIONS,” *“NOTICE” and
"WAIVER AND RELEASE FORMS" for related Contract requirements. The claim, once
submitted, shall be a “Certified Claim.”

In addition, on or before the end of the month for which the claim has been filed, the
CONTRACTOR shall also file with the DISTRICT the WAIVER AND RELEASE FORMS, for
which the claim and the amount of the claim are identified. If the claim is not indicated on the
WAIVER AND RELEASE FORMS, CONTRACTOR's claim shall be forfeited and invalidated
and it shall not be entitled to consideration for time or payment on account of any such claim.

if HSTRICT and CONTRACTOR fail to agree to the quantification of costs and/or time to he
placed into a Change Order, the DISTRICT at its own discretion may issue a Construction
Change Directive (CCD} for those costs and/or time impacts that is deemed appropriate for the
changed work conditions. Notwithstanding the lack of agreement upon a Change Order, the
CONTRACTOR shall proceed immediately with the changed work upon receipt of a CCD., If
CONTRACTOR disputes the CCD, CONTRACTOR may make a claim pursuant to the Article
entited "DISPUTES.”

ARTICLE 60. COMPLETION

(@)

(b)

(©)

(d)

Statutory definitions of “completion” and “complete” shall apply for those statutory purposes. For
accrual of liquidated damages, Claim and warranty purposes, “completion” and “complete®
mean the point in the Project where (1} Contractor has fully and correctly performed all Work in
all parts and requirements, including corrective and punch list work, and (2) DISTRICT's
representatives have conducted a final inspection that confirmed this performance. “Substantial”
or any other form of partial or non-compliant performance of the Work shall not constitute
“completion” or "complete” under the Contract Documents.

The DISTRICT shall accept completion of the Contract and have the Notice of Completion
recorded when the entire Work including CONTRACTOR's punch list(s) and ARCHITECT's final
review comments shall have been compleied to the satisfaction of the DISTRICT. The Work
may only be accepted as complete by action of the DISTRICT's Goveming Board.

However, the DISTRICT, through action by the Governing Board, at its sole option, may accept
completion of the Contract and have the Notice of Completion recorded when the entire Work
including individual portions of the Work shall have been completed to the satisfaction of the
DISTRICT, except for minor corrective and/or incomplete items.

A final walk through to determine completion of the Contract and to record the Notice of
Completion shall oceur only upon a valid claim by CONTRACTOR that the Project is complete
except for minor corrective and/or incomplete items. Any erroneous claims of completion by
CONTRACTOR resulting in a premature walk through shall be at CONTRACTOR's sole cost
and expense and DISTRICT shall make adjustments fo the contract price by reducing the
amount thereof to pay for any costs incurred by the DISTRICT due to the erroneous claims by
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the CONTRACTOR that the Project is complete. Minor corrective andfor incomplete items shall
be identified in the final walk through of the Project.

If the CONTRACTOR fails to complete the minor corrective and/or incomplete items prior to the
expiration of the thirty-five (35) day period immediately following recording of the Notice of
Completion, the DISTRICT shall withhold from the final payment an amount equal to 150% of
the estimated cost, as determined by the DISTRICT, of each item until such time as the item is
completed. At the end of such thirty-five {35) day period, if there are items remaining to be
corrected and/or completed, the DISTRICT may elect to proceed as provided in the Article
entitled "ARTICLE 64, PAYMENTS WITHHELD."

Regardiess of the cause therefore, the CONTRACTOR may not maintain any claim or cause of
action against the DISTRICT for damages incurred as a result of its failure or inability to
complete its work in a shorter period than established in the Contract Documents, the parties
stipulating that the period set forth in the Contract Documents is a reasonable time within which
to perform the Work.

ARTICLE 61, FAILURE TO PERFORM / DELAYED PERFORMANCE OF WORK

(a)

(b)

(©)

If CONTRACTOCR defaults or neglects to carry cut the Work in accordance with the
requirements of the Contract Documents, the DISTRICT may, after providing two {2} working
days written notice to CONTRACTOR, without prejudice to any other remedy it may have, order
the CONTRACTOR to stop the Work or any portion thereof, until the cause for such order has
been eliminated. The right.of the DISTRICT to stop the Work shall not give rise to a duty on the
part of the DISTRICT to exercise this right for the benefit of the CONTRACTOR or any other
person or entity. The DISTRICT shall adjust the Contract Sum by reducing the amount thereof
by the cost of correcting such deficiencies. If DISTRICT in its sole discretion decides not to
correct work not done in accordance with the Contract Documents, it may instead reduce the
Contract Sum in an amount commensurate with the damages caused by the deficiencies.

DISTRICT shall not be liable for any delays or damages related to the time required to obtain
governmgnt approvals.

Costs, expenses and damages caused by delays, improperly timed activities, defective
construction, or damages to another contractor's work shall be horne by the party responsible.
Should CONTRACTOR cause damage to the work or property of any separate contractor, or
cause any delay to any such confractor, the CONTRACTOR shall defend, indemnify, and hold
DISTRICT harmless for such damage or delay. DISTRICT may backcharge CQNTRACTOR for
delay or damage to another contractor's work or damage to another contractor's property.

ARTICLE 62. CORRECTION OF WORK

-(@)

Version: February 2019

If it is found at any time, before or after completion of the Work, that the CONTRACTOR has
varied from the drawings and/or specification and/or Contract Documents, in materials, quality,
form or finish, or in the amount of value of the materials and labor used, the ARCHITECT shall
make a recommendation: : ‘ '

{1) that all such improper work should be removed, remade and replaced, and all work
disturbed by these changes be made good at the CONTRACTOR’S expense; (‘Option 1");
or

(2) that the DISTRICT deduct from any amount due CONTRACTOR, the sum of money
equivalent to the difference in value between the work performed and that called for by the
drawings and specifications and Contract Documents {("Option2™).. ARCHITECT shall
determine such difference in value. )
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The DISTRICT may, at its option, choose -either Option 1 or Option 2,

{b) In the event that the District chooses Option 1, CONTRACTOR shall promptly remove all work

identified by DISTRICT as failing to conform to the drawings, specifications, and Contract
Documents, whether incorporated or not. CONTRACTOR shall prompily replace and re-execute
its own work to comply with the drawings, specifications, and Contract Documents without
additional expense to DISTRICT and shall bear the expense of making good all work of other
contractors destroyed or damaged by such removal or replacement.

(c) If CONTRACTOR does not remove such work within a reasonable time, fixed by written notice,

DISTRICT may remove it and may store the material at CONTRACTCR'S expense. If
CONTRACTOR does not pay expenses of such removal within ten (10) days' time thereafter,
DISTRICT may, upon ten (10) days written notice, deduct the amount of the removal and repair
from the Contract amount.

ARTICLE 63, EXTENSION OF TIME - LIQUIDATED DAMAGES

(&)

(&)

The CONTRACTOR and DISTRICT hereby agree that the exact amount of damages for failure
to complete the Work within the time specified is extremely difficult or impossible to determine.
CONTRACTCR shall be assessed the sum as set forth in the Agreement, as liquidated
damages for each and every day the Work required under the Contract Documents remainis
unfinished past the time for completion, as set forth in the Agreement, and any extensions of
time granted by the DISTRICT to the CONTRACTOR under the terms of the Contract
Documents. The CONTRACTOR will pay to the DISTRICT or DISTRICT may retain from
amounts otherwise payable to the CONTRACTOR, said amount for each day after failure to
meet the requirements of the contract completion as scheduled in the Agreement. For purposes
of this article, the Work shall be considered "complete” in accordance with the provisions of
Article entitied "COMPLETION," except that the Work may be considered complete without
formal acceptance by the DISTRICT Governing Board so long as the Governing Board, at its
next regularly scheduled meeting, accepts the Work.

CONTRACTOR shall not be charged for liquidated damages, as set forth above, because of
any delays in completion of Work which are not the fault or negligence of CONTRACTOR,
including but not restricted to acts of God as set forth herein. As soon as CONTRACTOR
become aware of the delay and no later than fourteen (14) days from the commencement of
the delay, CONTRACTOR shall notify DISTRICT in writing of causes of delay in accordance
with the Contract scheduling specifications. CONTRACTOR shall provide documentation and
Justification to substantiate the delay and its relation to the Project's crifical path. Extension of
time shalt apply only to that portion of Work affected by the delay, and sha!l not apply to other
portions of Work not so affected.

ARTICLE 64. PAYMENTS WITHHELD

(@)

In addition to any amount which DISTRICT may retain under the Article entitled
"COMPLETION" and the Article entitled "PAYMENTS," DISTRICT may withhold a sufficient
amount or amounts of any payment or payments otherwise due to CONTRACTOR, as in its
judgment may be necessary to cover: - '

(1) Payments which may be past due and payable for just claims against CONTRACTOR or
any Subcontractors, or against and about the performance of work on the Project,
including, without limitation, payments made pursuant to the Article entitied "TIMELY
PAYMENTS BY CONTRACTOR."

35

Version: February 2019



(2)
3)
(4)
(8)

(6}

{7
)
@)
(10

(11

(12)

(13)
(14)
(15)

{16)

00700

GENERAL CONDITIONS for GENERAL
CONTRACTOR

CLOVIS UNIFIED SCHOOL DISTRICT

The cost of defective work which CONTRACTOR has not remedied.
Liquidated damages assessed against CONTRACTCR.
Penalties for violation of labor laws and/or deficient certified payroll.

The cost of materials ordered by the DISTRICT pursuant to the Article entitled
"MATERIALS AND WORK."

The cost of completion of the Contract if there exists @ reasonable doubt that the Contract
can be completed for the balance then unpaid to CONTRACTOR.

Damage caused by CONTRACTOR to another contracter or Subcontractor.
Site clean-up as provided in the Aricle enfitled "CLEANING UP."
Payments to indemnify, defend, or hold harmless the DISTRICT.

Any paymenis due to the DISTRICT including but not limited to payments for failed tests,
utilities, or imperfections.

Extra services for ARCHITECT, including but not limited to, services rendered in the
evaluation of CONTRACTOR substitution requests, Requests For Information (RFI's),
Change Order Requests (COR’s) and Claims.

Extra services for the INSPECTOR including but not limited to re-inspection required due
to CONTRACTOR's failed tests or installation of unapproved or defective materials and
CONTRACTOR’s requests for inspection and CONTRACTOR's failure to attend the
inspection.

Record Documents and other Contract-required documents.
Submission of daily reports and completeness thereof,
Breach of any provision of the Contract Documents.

Stop Payment Notices. For any stop payment notice, the DISTRICT shall withhold the
amount stated in the stop payment notice plus an amount to provide for the public entity’s
reasonable cost of any litigation pursuant to the stop payment notice. For any stop
payment notice action the parties resolve before judgment is entered, DISTRICT has the
right to permanently withhold for any reasonable cost of litigation for that stop payment
notice, even If it exceeds the amount originally withheld by DISTRICT for the estimated
reasonable cost of litigation. However, if (1} the CONTRACTCR at its sole expense
provides a bond or other security satisfactory to the DISTRICT in the amount of at least
one hundred twenty-five percent (125%) of the claim, in a form satisfactory to the
DISTRICT, which protects the DISTRICT against such claim, and (2) the DISTRICT
chooses to accept the bond, then DISTRICT would release the stop payment notice funds
withheld to the CONTRACTOR, except that DISTRICT may permanently withhold for any
reascnable cost of litigation. Any stop payment notice release bond shall be executed by
a California admitted, fiscally solvent surety, completely unaffiliated with and separate
from the surety on the payment and performance bonds, that does not have any assets
pooled with the payment and performance bond sureties.
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If the above grounds are in the opinion of the DISTRICT removed by or at the expense of
CONTRACTOR, payment shall be made for amounts withheld because of them.

DISTRICT may apply such withheld amount or amounts te payment of such claims or
obligations at its discretion. In so doing, DISTRICT shall make such payments on behalf of
CONTRACTOR. if any payment is so made by DISTRICT, then such amount shall be
considered as a payment made under contract by DISTRICT to CONTRACTOR and DISTRICT
shall not be liable to CONTRACTOR for such payments made in good faith. Such payments
may be made without prior judicial determination of claim or obligations. DISTRICT will render
CONTRACTCR an accounting of such funds disbursed on behalf of CONTRACTOR.

As an alternative to payment of such claims or obligations, DISTRICT, in its sole discretion, may
reduce the total contract price or set-off the amount against payments due.

ARTICLE 65. EXCISE TAXES

(a)

If under federal excise fax law any transaction hereunder constitutes a sale on which a federal

excise tax is imposed and the sale is exempt from such excise tax hecause it is a sale to a state
or local government for its exclusive use, the DISTRICT, upon request, will execute documents
necessary to show:

(1) that the DISTRICT is a political subdivision of the State for the purposes of such
exemption and

(2) that the sale is for the exclusive use of the DISTRICT, No excise tax for such materials
shall be included in any bid price.

ARTICLE 66. NO ASSIGNMENT

(@

The CONTRACTOR shall not assign, transfer, convey, sublet, or otherwise dispose of the
Contract or of its rights, title, or interest in or to the same or any part thereof. If the
CONTRACTOR assigns, transfers, conveys, sublets or otherwise disposes of the Contract or iis
right, title or interest therein, or any part thereof, such attempted or purported assignment,
transfer, conveyance, sublease or other disposition shall be nuil, void and of no legal effect
whatsoever; and the Contract may, at the option of the DISTRICT, be terminated, and the -
DISTRICT shall thereupon be relieved and discharged from any and all liability and obligations
growing out of the same to the CONTRACTOR, and to its purported assignee or transferee.

ARTICLE 87. NOTICE

(@

' Any notice from one party to the other or otherwise under the Contract shall be in writing and

shall be dated and signed by party giving such notice or by a duly authorized representative of
such party. Any such notice shall not be effective for any purpose whatsoever unless served in
one of the following manners, and copied to the ARCHITECT:

(1)  If notice is given to DISTRICT, by personal delivery thereof to DISTRICT or by deposit In
the United States mail, enclosed in a sealed envelope addressed to DISTRICT, and sent
by registered or certified or overnight mail with postage prepaid;

(2)  If notice is given to CONTRACTOR, by personal delivery thereof to said CONTRACTOR
or to CONTRACTOR's superintendent at the site of the Project, or by deposit in the
United States mail, enclosed in a sealed envelope addressed to said CONTRACTOR at
its regular place of business or af such address as may have been established for the
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conduct of work under this Agreement, and sent by registered or certified or overnight
- mail with postage prepaid,; ‘

(3} If notice is given to the surety or other persons, by personal delivery to such surety or
other person or by deposit in the United States mail, enclosed in a sealed envelope,
addressed to such surety or person at the address of such surety or person last
communicated by the surety or other person to the party giving notice, and sent by
registered or certified or overnight mail with postage prepaid.

ARTICLE 68. NO WAIVER

(a) The failure of the DISTRICT in any one or more instances to insist upon strict performance of
any of the terms of the Contract or to exercise any option herein conferred shall not be
construed as a waiver or relinquishment to any extent of the right to assert or rely upon any
such terms or option on any future occasion.

ARTICLE 69. NON-UTILIZATION OF ASBESTOS MATERIAL

(a) The CONTRACTOR will be required to execute and submit a Certificate regarding Non-
Asbestos Containing Materials.

{b) Should asbestos containing materials be installed by the CONTRACTOR in violation of this
certification, or if removal of asbestos containing materials is part of the Project,
decontamination and removal will meet the following criteria:

(1)  Decontamination and removal of work found to contain asbestos or work installed with
asbestos containing equipment shall be done only under the supervision of a qualified
consultant, knowledgeable in the field of asbestos abatement and accredited by the
Environmental Protection Agency (EPA).

{2) The asbestos removal CONTRACTOR shall be an EPA accredited CONTRACTOR
qualified in the removal of asbestos and shall be chosen and approved by the asbestos
consultant who shall have sole discretion and final determination in this matter.

(3) The asbestos consultant shall be chosen and approved by the DISTRICT who shali have
sole discretion and final determination in this matter.

(4) The work will not be accepted until asbestos contamination is reduced to levels deemed
acceptable by the asbestos consultant.

(c) Cost of all asbestos removal, including, but not necessarily limited to the cost of the asbestos
removal CONTRACTOR, the cost of the asbestos consultant, analytical and laboratory fees,
time delays and additional costs as may be incurred by the DISTRICT shall be borne entirely by
the CONTRACTOCR. : ‘

(d) Hold Harmless: Interface of Work for the Project with work containing asbestos shall be executed by
the CONTRACTOR at his/her risk and at his/her discretion with full knowledge of the currently
accepted standards, hazards, risks and liabilities associated with asbestos work and asbestos
containing products. By execution of the Agreement, the CONTRACTOR acknowledges the
above and agrees to hold harmless the DISTRICT, its Governing Board, employees, agents,
and ARCHITECT and assigns for all asbestos liability which may be associated with this work.
The CONTRACTOR further agrees to instruct its employees with respect to the above
mentioned standards, hazards, risks and liabilities.
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ARTICLE 70, STUDENT SAFETY ALLOWANCES

(@

{b)

{c)

(d)

(e)

{f)

Requirements for Contact with Students: Contractor shall comply with Education Code section
45125.2 and this Article. If Contractor's employee(s), agent(s} or subcontractor(s) will have
more than limited contact with students, then Contractor must take one or more of the following
steps:

(1) Install a physical bairier at the worksite to limit contact with pupils.

(2) Have an employee, who the Department of Justice has ascerfained has not been convicted
of a violent or serious felony, continually monitor and supervise employees. The entity shall
verify in the Independent Contractor Student Contact Form to the DISTRICT that the
employee charged with monitoring and supervising its employees has no such convictions.

(3) Arrange for surveillance by personnel with DISTRICT approval,

If CONTRACTOR Is providing the services in an emergency or exceptional situation,
CONTRACTOR is not required to comply with Education Code section 45125.2. An “emergency
or exceptional” situation is one in which pupil health or safety is endangered or when repairs are
needed to make a facility safe and habitable. DISTRICT shall determine whether an emergency
or exceptional situafion exists.

DISTRICT Processing to Department of Justice: If Contractor is required to receive verification
for an employee, agent or subcontractor from the Department of Justice pursuant to this Article
or the Education Code, the DISTRICT may, at its sole discretion, assist Contractor by
processing Contractor's request to the Department of Justice using the DISTRICT's
fingerprinting hardware and materials. The DISTRICT will charge for such assistance at its
standard rates charged to its own employees.

Verification of Compliance Under Penaity of Perjury: Contractor shall certify under penalty of
perjury, on a form provided by the DISTRICT, compliance with this Article prior to performing
any work in which any employee, agent or subcontractor will have more than limited contact
with students.

Indemnification and Hold Harmless Agreement: It shall be Contractor's sole responsibility to
ensure compliance with Education Code sections 45125.1 and 45125.2 and this Article. In
addition to and without limiting any other indemnity promise made in this contract, Contractor
agrees to defend, indemnify and hold harmless the DISTRICT for and from any and all actual or
potential claims of any kind or description seeking to hold the DISTRICT, its employees or iis
agents responsible for violation of Education Code sections 45125.1 or 456125.2, or any other
violation arising out of duties imposed by Education Code sections 45125,1 or 45125.2, arising
out of Contractor's employee’s, agent's or subcontractor's contact with students. Contractor's
indemnification obligation shall include, without limitation, judgments, settlements, contributions,
payments, fines and penalties, as well as the costs of investigating and complying with equitable
decrees or governmental directives. The defense obligation shall include, without limitation,
legal fees, litigation expenses, and investigative costs.

Definitions:
(1} A "violent felony" is any felony listed in subdivision (c) of section 667.5 of the Penal Code.

(2) A “serious felony” is any felony listed in subdivision (c) of section 1192.7 of the Penal Code,

5%

Version: February 2019



00700

GENERAL CONDITIONS for GENERAL
CONTRACTOR

CLOYVIS UNIFIED SCHOOL DISTRICT

{(3) An "emergency or exceptional situation” is, as determined by the DISTRICT in its sole
discretion, a situation in which pupil health or safety is endangered or when repairs are
needed to make a school facility safe and habitable.

ARTICLE 71. ALLOWANCES
(a) The following costs shall be included In all allowances;

(1)  Cost of the product to CONTRACTOR or Subcontractor, less applicable trade discounts
(2) Delivery to the site
(3) Applicable taxes

(b) CONTRACTOR costs included in the Contract Sum include, but are not limited to;

(1)  Arrangement of product(s) shipping and handling at site, including unloading, uncrating,
and storage.

(2) Protection of producis from the elements and from damage

(3) Labor for installation, adjustments and finishing products

(4)  Product warranties

(56) Scheduling changes and updates

(6) Other expenses required to complete installation

(7) CONTRACTOR and Subcontractor(s) overhead and profit

(c) . The adjustments in costs will be made if the net cost is more or less than the specified amount of
the allowance. The net cost of the adjustment shall be the amount of the difference between
the specified allowance and the actual cost of the material, with the exception of a not-to-exceed
15% mark-up for overhead and profit. The Contract Sum will be adjusted by Change Order.

(1) Submit any claims for anticipated additional costs, or other expenses caused by the
selection the allowance, prior to execution of the work.

(2)  Submit documentation for actual additional costs, or other expenses caused by the
selection the allowance, prior to execution of the work,

(3) Failure to submit claims within the designated time will constitute a waiver of claims for
additional costs.

(d) DISTRICT will separately bid the materials, subject to the specified allowances. The successful
bidder will be assigned to CONTRACTOR, and shall be considered a Subcontractor to the
CONTRACTOR. Upon assignment, the CONTRACTOR shall all make the necessary
submittals, prepare necessary shop drawings, and coordinate all related work. CONTRACTOR
shall make all necessary adjustments and revisions to the Project Schedule for such allowances
and Subcontractor assignments. '

ARTICLE 72. WAIVER AND RELEASE FORMS

{a) Commensurate with the statutes of Public Contract Code section 7100, provisions in public works
contracts with public entities which provide that acceptance of a payment otherwise due a
CONTRACTOR is a waiver of all claims against the public entity arising out of the Work
performed under the Contract or which condition the right to payment upen submission of a
release by the CONTRACTOR of all claims against the public entity arising out of performance
of the public work are against public policy and null and void. This section shall not prohibit a
public entity from piacing in a public works contract and enforcing a contract provision which
provides that payment of undisputed contract amounts is contingent upon the CONTRACTOR
furnishing the public entity with a release of all claims against the public entity arising by virtue
of the public works contract related to those amounts. Disputed claims in stated amount may be
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specifically excluded by the CONTRACTOR from the 'operation of the release.

(b) .Neither the OWNER nor original CONTRACTOR by any term of their contract, or otherwise, shall
waive, affect, or impair the claims and liens of other persons whether with or without notice
except by their written consent, and any term of the contract to that effect shall be null and void.
Any written consent given by any claimant pursuant to this subdivision shall be null, void, and
unenforceable unless and until the claimant executes and delivers a waiver and release. Such a
waiver and release shall be binding and effective to release the OWNER, consfruction lender,
and surety on a payment bond from claims and liens only if the waiver and release follows
substantially one of the forms set forth in this section and is signed by the claimant or his or her
authorized agent, and, in the case of a conditional release, there is evidence of payment to the
claimant. Evidence of payment may be by the claimant's endorsement on a single or joint payee
check that has been paid by the bank upon which it was drawn or by written acknowledgment of
payment given by the claimant. .

{c) No oral or written statement purporting to waive, release, impair or otherwise adversely affect a
claim is enforceable or creates any estoppel or impairment of a claim unless:

(1) it is pursuant to a waiver and release prescribed herein, or
(2) the claimant had actually received payment in full for the claim.

(d) This section does not affect the enforceability of either an accord and satisfaction regarding a bona
fide dispute or any agreement made in settlement of an action pending in any court provided the
accord and satisfaction or agreement and settlement make specific reference to the, stop notice,
or bond claims.

(e} The waiver and release given by any claimant hereunder shall be null, void, and unenforceable
unless it follows the text of the following forms in the appropriate circumstances. Each waiver
form shall be printed in type equal in size or larger than the largest type on other documents
signed by the claimant.

(el) Where the claimant is required to execute a waiver and release in exchange for, or in order to
induce the payment of, a progress payment and the claimant is not,_in fact, paid in exchange for
the waiver and release or a single payee check or joint payee check is given in exchange for the
waiver and release, the waiver and release shall follow the following form:
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I V P ] 1}

Upon receipt by the undersigned of a check from:;

(Maker of Check)

in the sumof: $__ payable to:
{Amount of Check) (Payee or Payees of Check)

and when the check has been properly endorsed and has been paid by the bank
upon which it is drawn, this document shall become effective to release any
mechanic's lien, stop notice, or bond right the undersigned has on the job of

located at;

{OWNER) {Job Description)

to the following extent. This release covers a progress payment for labor,
services, equipment, or material furnished to

through:

(Your Customer) (Date)

only and does not cover any retentions retained before or after the release date:
extras furnished before the release date for which payment has not been
received; extras or items furnished after the release date. Rights based upon
work performed or items furnished under a written change order which has been
fully executed by the parties prior to the release date are covered by this release
unless specifically reserved by the claimant in this release. This release of any
mechanic's lien, stop notice, or bond right shall not otherwise affect the contract
rights, including rights between parties to the contract based upon a rescission,
abandonment, or breach of the contract, or the right of the undersigned to
recover compensation for furnished labor, services, equipment, or material
covered by this release if that furnished labor, services, equipment, or material
was not compensated by the progress payment. Before any recipient of the
document relies on it, said party should verify evidence of payment to the

undersigned.

{Company Name) {Date}

By:

(Title)

Exclusions; Listing of Claims, of which Notice has been given:

1. Claim for: In the amount of: §

2. Claim for: In the amount of; $

3. Claim for; In the amount of; $

4, Claim for: In the amount of: §

5. Claim for; In the amount of; §
(e2) Where the claimant is required to execute a waiver and release in exchange for, or in order to

induce payment of, a progress payment and the claimant asserts in the waiver it has, in fact,
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been paid the progress payment, the waiver and release shall follow the following form:
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UNCONDITIONAL WAIVER AND RELEASE UPON “PROGRESS PAYMENT"

The undersigned has been paid and has received a progress payment in the sum
of § for labor, services, equipment, or material furnished to

{Your Customer)

on the job of; located at:
{OWNER) {Job Description)

and does hereby release any mechanic's lien, stop notice, or bond right that the
undersigned has on the above referenced job to the following extent. This release
covers a progress payment for labor, services, equipment, or materials furnished
to

through:

(Your Customer) {Date)

only and does not cover any retentions retained before or after the release date;
extras furnished before the release date for which payment has not been received:;
extras or items furnished after the release date. Rights based upon work
performed or items furnished under a written change order which has been fully
executed by the parties prior to the release date are covered by this release unless
specifically reserved by the claimant in this release. This release of any

mechanic's lien, stop notice, or bond right shall not otherwise affect the contract
rights, including rights between parties to the contract based upon a rescission,
abandonment, or breach of the contract, or the right of the undersigned to recover
compensation for furnished labor, services, equipment, or material covered by this
release if that furnished labor, services, equipment, or material was not
compensated by the progress payment.

{Company Name) {Date}

By:

(Title)

Exclusions: Listing of Claims, of which Notice has been given:
1. Claim for; In the amount of: §

2. Claim for: In the amount of: $

3. Claim for; In the amount of. $

4. Claim for: In the amount of: $

5. Claim for: In the amount of: §

"NOTICE: THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND
STATES THAT YOU HAVE BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS
DOCUMENT IS ENFORCEABLE AGAINST YOU IF YOU SIGN IT, EVEN IF YOU
HAVE NOT BEEN PAID. IF YOU HAVE NOT BEEN PAID, USE A CONDITIONAL
RELEASE FORM."
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(e3) Where the claimant is required to execute a waiver and release in exchange for, or in order to

induce the payment of, a final payment and the claimant is not, in fact, paid in exchange for the
waiver and release or a single payee check or joint payee check is given in exchange for the
waiver and release, the waiver and release shall follow the following form:

CONDITIONAL WAIVER AND RELEASE UPON “FINAL PAYMENT”

Upon. receipt by the undersigned of a check from

in the sum of § payable to:

and when the check has been properly endorsed and has been paid by the bank
upon which it is drawn, this document shall become effective to release any
mechanic's lien, stop notice, or bond right the undersigned has on the job of

located at:
(OWNER) (Job Description)

This release covers the final payment to the undersigned for all labor, services,
equipment, or material furnished an the job, except for disputed claims for
additional work in the amount of §
Before any recipient of this document relies on it, the party should verify evidence
of payment fo the undersigned.

{(Company Name} (Date)

By:

(Title)

Exclusions: Listing of Claims, of which Notice has been given:
1. Claim for: In the amount of: $

2. Claim for: In the amount of; §

3, Claim for; In the amount of: $

4. Claim for: In the amount of: $

5. Claim for; In the amount of: $

{e4) Where the claimant is required to execute a waiver and release in exchange for, or in order to induce
payment of, a final payment and the claimant asserts in the waiver it has, in fact, been paid the
final payment, the waiver and release shall follow the following form:

NDITIONA A " "

The undersigned has been paid in full for all labor, services, equipment or material

furnished to;
(Your Customer)

65
Version: February 2019



00700
GENERAL CONDITIONS for GENERAL

CONTRACTOR

CLOVIS UNIFIED SCHOOL DISTRICT
on the job of: located at:
(CWNER) (Joh Description)

66
Version: February 2019



00700

GENERAL CONDITIONS for GENERAL
CONTRACTOR

CLOVIS UNIFIED SCHOOL DISTRICT

and does hereby waive and release any right to a mechanic's lien, stop notice, or
any right against a labor and material bond on the job, except for disputed claims
for extra work in the amount of $ .

(Company Name) (Date)

By:
(Title)

Exclusions: Listing of Claims, of which Notice has been given:

1. Claim for: In the amount of: §
2. Claim for; In the amount of: §
3. Claim for: In the amount of: $
4, Claim for: In the amount of: §
5, Claim for: In the amount of. $

"NOTICE: THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND
STATES THAT YOU HAVE BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS
DOCUMENT [S ENFORCEABLE AGAINST YOU IF YOU SIGN IT, EVEN IF YOU
HAVE NOT BEEN PAID. IF YOU HAVE NOT BEEN PAID, USE A CONDITIONAL
RELEASE FORM."

RTI 73, INDEMNIFI
(2) Scope: Contractor

(To the fullest extent permitted by law, CONTRACTOR shall defend, indemnify, and hold
harmless the DISTRICT, ARCHITECT, ARCHITECT’s consultants, the Project Inspector, the
State of California, and their respective agents, employees, officers, volunteers, Boards of
Trustees, members of the Boards of Trustees, and directors, from and against claims, damages,
losses, and expenses (including, but not limited to attorneys’ fees and costs including fees of
consultants) arising out of or resulting from: performance of the Work {including, but not limited
to} the CONTRACTOR’s or its Subcontractors' use of the site; the CONTRACTOR's or its
Subcontractors’ construction of the Work or failure to construct the Work, or any portion thereof;
the use, misuse, erection, maintenance, operation, or failure of any machinery or equipment,
including but not limited to scaffolds, derricks, ladders, hoists, and rigging supports, whether or
not such machinery or equipment was furnished, rented, or loaned by any of the indemnitees; or
any act, omission, negligence, or willful misconduct of the CONTRACTOR or its Subcontractors
or their respective agents, employees, material or equipment suppliers, invitees, or licensees but
only to the extent caused in whole or in party by the acts or omissions of the

CONTRACTOR, its Subcontractors, anyone directly or indirectly employed by any of them, or
anyone for whose acts they may he liable, regardless of whether or not such claim, damage,
loss, or expense is caused in party by a party identified hereunder, Such obligation shall not be
construed to negate, abridge, or reduce other rights or obligations of indemnity, which would
olherwise exist as to a parly, person, or entity described in this paragraph.

{b) Scope: Subcontractors
To the fullest extent permitted by law, the Subcontractors shall defend, indemnify, and hold
harmless the DISTRICT, ARCHITECT, ARCHITECT’s consultants, the Project Inspector, the
State of California, and their respective agents, employees, officers, volunteers, Boards of
67
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Trustees, members of the Boards of Trustees, and directors, from and against claims, damages,
losses, and expenses (including, but not limited to attorneys' fees and costs including fees of
consultants} arising out of or resuiting from: performance of the Work {including, but not limited
to) the Subcontractors’ use of the site; the Subcontractors' construction of the Work or failure to
construct the Work, or any portion thereof, the use, misuse, erection, maintenance, operation, or
failure of any machinery or equipment, including but not limited to scaffolds, derricks, ladders,
hoists, and rigging supports, whether or not such machinery or equipment was furnished,
rented, or loaned by any of the indemnitees; or any act, omission, negligence, or willful
misconduct of the Subcontractors or their respective agents, employees, material or equipment
suppliers, invitees, or licensees but only to the extent caused in whole or in party by the acts or
omissions of the Subcontractors, anyone directly or indirectly employed by any of them, or
anyone for whose acts they may be liable, regardless of whether or not such claim, damage,
loss, or expense Is caused in party by a party identified hereunder. Such obligation shall not be
construed to negate, abridge, or reduce other rights or obligaticns of indemnity, which would
otherwise exist as to a party, person, or entity described in this paragraph.

Joint and Several Liability

In the event more than one Subcontractor is connected with an accident or occurrence covered
by this indemnification, then all such Subcontractors shall be jointly and severally responsible to
each of the indemnities for indemnification, and the uitimate responsibility among such
indemnifying Subcontractors for the loss and expense of any such indemnification shall be
resclved without jeopardy to any indemnitee. The provisions of the indemnity provided for herein
shall not be construed to indemnify any Indemnitee for its own negligence if not permitted by law
or to eliminate or reduce any other indemnification or right which any indemnitee has by law or

equity.
Mo Limitation

The CONTRACTOR's and the Subcontractors’ obligation to indemnify and defend the
indemnitees hereunder shall include, without limitation, any and all claims, damages, and costs:
for injury to persons and property (including loss of use), and sickness, disease or death of any
person; for breach of any warranty, express or implied; for failure of the CONTRACTOR or a
Subcontractor to comply with any applicable governmenta! law, rule, regulation, or other
requirement; and for products installed in or used in connection with the Work.

ARTICLE 74. GOVERNING LAW AND VENUE

(@)

The Contract Documents shall be governed by the law of the State of California. Venue for an
actions concerning or arising out of the Contract Documents or the Work shall be in Superior
Court of the State of California in and for the County of Fresno,

ARTICLE 75. TERMINATION BY DISTRICT FOR CONVENIENCE

(a)

(b}

DISTRICT may, at any time, terminate the Contract for the DISTRICT'S convenience and
without cause.

Upon receipt of written notice from the DISTRICT of such termination for the DISTRICT's
convenience, CONTRACTOR shall:

(1) Cease operations as directed by the DISTRICT in the notice;

(2) Take actions necessary, or that the DISTRICT may direct, for the protection and
preservation of the Work; and
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(3) Except for work directed to be performed prior to the effective date of termination stated in
the nofice, terminate all existing subcontracts and purchase orders and enter into no further
subcontracts and purchase orders.

In case of such termination for the DISTRICT's convenience, the CONTRACTOR shall be
entitied to receive payment for work executed, and costs incurred by reason of such termination,
along with reasonable overhead and profit on the work not executed.

ARTICLE 76. MUTUAL TERMINATION FOR CONVENIENCE

{a)

(b)

(c)

The CONTRACTOR and the DISTRICT may mutually agree in writing to terminate the Contract
for convenience, The CONTRACTOR shall receive payment for all Work performed to the date
of termination.

The CONTRACTOR may terminate the Confract if the Work is stopped for a period of thirty (30)
consecutive days through no act or fault of the CONTRACTOR, a Subcontractor, a Sub-
subcontractor, their agents, or employees, or any other persons performing portions of the Work
for whom the CONTRACTOR is contractually responsible, for only the following reasons:

{1) issuance of an order of a court or other public autharity having jurisdiction which requires
all work to be stopped;

{2)  an act of government, such as a declaration of national emergency, making material
unavailable which requires all work to he stopped;

(3) If repeated suspensions, delays, or interruptions by the DISTRICT constitute in the
aggregate more than 100 percent (100%) of the total number of days scheduled for
completion, or one hundred twenty (120) days in any three hundred sixty-five (365) day
period, whichever is less.

If one of the above reasons exists, the CONTRACTOR may, upon written notice of seven (7)
additional days to the DISTRICT, terminate the Contract and recover from the DISTRICT
payment for work executed and for reasonable costs verified by the Architect with respect to
materials, equipment, tools, construction equipment, and machinery, including reasonable
overhead, profit, and damages.

If the Work is stopped for a period of sixty (60) consecutive days through no act or fault of the
CONTRACTOR, Subcontractor, Sub-Subcontractor, their agents or employees, or any other
persons performing portions of the Work for whom the CONTRACTOR is contractually
respansible because the DISTRICT has persistently failed to fulfill the DISTRICT's obligations
under the Contract Documents with respect to matters essential to the progress of the Work, the
CONTRACTOR may, upon written notice of seven (7) additional days to the DISTRICT,
terminate the Contract and recover from the DISTRICT payment for work executed and for
reasonable costs verified by the Architect with respect to materials, equipment, tools,
construction equipment, and machinery, including reasonable overhead, profit, and damages.

The DISTRICT may terminate the Contract if the CONTRACTOR:
(1) refuses or fails to supply enough properly skilled workers or proper materials;

(2) falls to make payment to Subcontractors for materials or labor in accordance with
Business and Professions Code section 7108.5;
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(3) disregards laws, ordinances, rules, regulations, or orders of a public authority having
jurisdiction; or : T

(4) otherwise is in substantial breach of a provision of the Contract Documents.

(d) When any of the above reasons exist, the DISTRICT may, without prejudice to any other rights
or remedies of the DISTRICT and after giving the CONTRACTOR and the CONTRACTOR's
surety, If any, written notice of seven (7) days, terminate the Contract and may, subject to any
prior rights of the surety:

{1) take possession of the site and of all material, equipment, tools, and construction
equipment, and machinery thereon owned by the CONTRACTOR;

(2) accept assignment of subcontracts; and
{3) complete the Work by whatever reasonable method the DISTRICT may deem expedient.

If the DISTRICT terminates the Contract for one of the reasons stated above, the
CONTRACTOR shall not be entitled to receive further payment until the Work is complete.

(e) If the unpaid balance of the Contract Sum exceeds costs of completing the Work, including
compensation for professional services and expenses made necessary thereby, such excess
shall be paid to the CONTRACTOR. If such costs exceed the unpaid balance, the
CONTRACTOR shall pay the difference to the DISTRICT. The amount to be paid to the
CONTRACTOR, or DISTRICT, as the case may be, shall be certified by the Architect upon
application. This payment obligation shall survive completion of the Work.
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