



October 19, 2021

Clovis Unified School District

School Bus CNG Tank Replacement

Bid # 2867

ADDENDUM NO. 1

This addendum forms a part of the contract documents. It modifies the original project plans and specifications. Bidders are required to acknowledge receipt of this addendum on the sheet included with the bid package. Failure to acknowledge receipt of this addendum may subject the bidder to disqualification.

CLARIFICATION OF SCOPE OF WORK/INSTALLATION KIT COMPONENTS

Tank installation to include the following:

- Stainless Steel Lines
- New Fasteners
- New Fittings
- New Pressure Relief Valves

If you have any questions, please feel free to contact my office at 559-327-9482.

Tracy Ogle, Buyer II
Purchasing

Governing Board

Hugh Awtrey
David DeFrank
Steven G. Fogg, M.D.
Susan K. Hatmaker
Yolanda Moore
Elizabeth J. Sandoval
Tiffany Stoker Madsen

Administration

Elmear O'Brien, Ed.D.
Superintendent

Norm Anderson
Deputy Superintendent

Robyn Castillo, Ed.D.
Associate Superintendent

Corrine Folmer, Ed.D.
Associate Superintendent

Barry S. Jager, Jr.
Associate Superintendent

Michael Johnston
Associate Superintendent