



November 8, 2021

Clovis Unified School District

PLC Remodel

Bid # 2869

ADDENDUM NO. 2

This addendum forms a part of the contract documents. It modifies the original project plans and specifications. Bidders are required to acknowledge receipt of this addendum on the sheet included with the bid package. Failure to acknowledge receipt of this addendum may subject the bidder to disqualification.

REVISION: Revised Drawing and the Notes to the Revised Drawing and Bid Opening Date/Time

Revision 1

1. Interior elevation 1A, note reading "new metal door and frame, see detail 4/A1"
Revised to "NEW HOLOW METAL DOOR FRAME WITH NEW WOOD DOOR.
2. Interior elevation 1A, added note: "NEW METAL KICK PLATE TO MATCH EXISTING ADJACENT WOOD DOORS, (FIELD VERIFY MATCH TYPE AND FINISH)
3. In partial floor plan: Details ??? was replaced with "1/A1"
4. In partial floor plan: Keynote No. 2 read "new 3'-0"x 7'-0"(1-3/4" thick) storefront door with window to match existing removed door. Door hardware; (field verify). Replace note with; "NEW 3'-0"x7'-0"(1-3/4" TICK) WOOD DOOR WITH TEMPERED GLASS WINDOW TO MATCH EXISTING ADJACENT WOOD DOORS; (FIELD VERIFY) AND "DOOR HARDWARE LIST (MATCH EXISTING, VERIFY)

Bid Opening Date/Time has been changed to Friday, November 12, 2021 at 2:00 PM

If you have any questions, please feel free to contact my office at 559-327-9482.

Tracy Ogle, Buyer II
Purchasing

2 Page Addendum

Governing Board

Hugh Awtrey
David DeFrank
Steven G. Fogg, M.D.
Susan K. Hatmaker
Yolanda Moore
Elizabeth J. Sandoval
Tiffany Stoker Madsen

Administration

Eimear O'Brien, Ed.D.
Superintendent
Norm Anderson
Deputy Superintendent
Robyn Castillo, Ed.D.
Associate Superintendent
Corrine Folmer, Ed.D.
Associate Superintendent
Barry S. Jager, Jr.
Associate Superintendent
Michael Johnston
Associate Superintendent