
ADDENDUM NO. 3

DATE: 02/27/23

PROJECT:

McKinley/ Fowler Elementary School- Increment 2
Fresno, CA
CUSD Bid No.: 2923

OWNER:

Clovis Unified School District
1450 E. Herndon Ave.
Clovis, CA 93611

ARCHITECT:

DARDEN ARCHITECTS, INC.
Attention: Andrew Corral/ Mike Fennacy
6790 N. West Avenue
Fresno, California 93711
T. (559) 448-8051
F. (559) 446-1765

DARDEN PROJECT NO. 2116
DSA File Nos. 10-48
DSA APPL. NO. 02-120543

It will be the responsibility of the General Contractor to submit the information contained in this addendum to all its subcontractors and suppliers. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

The following additions, deletions, and revisions to the SHEETS and Project Manual are hereby made and do become a part of these Contract Documents.

PROJECT: McKinley/ Fowler Elementary School- Increment 2

ADDENDUM NO. 3..... **DATE:** 02/27/23
PAGE 2

INDEX OF ADDENDA TRANSMITTED HEREWITH

PROJECT MANUAL:

BIDDING AND CONTRACT REQUIREMENTS:

CHANGES TO BIDDING REQUIREMENTS:

AD3-CBR01 Refer to Specification Section NOTICE TO CONTRACTORS:

1. Refer to Bid Opening Section and replace it with the following
 - a. Bids will be sealed and filed at the following address: Bids will NOT be accepted at the bid opening location.

**Clovis Unified School District
PURCHASING
1450 Herndon Avenue
Clovis, California 93611**

before 2:00 PM on March 8, 2023.

2. The Final day for Pre-Bid RFI' s will be March 2, 2023.

END OF ADDENDUM NO. 3