



ADDENDUM NO. 2

Date: June 01, 2021

PROJECT: **BUD RANK ELEMENTARY SCHOOL**
Lockdown System
CLOVIS UNIFIED SCHOOL DISTRICT

PROJECT LOCATION: 3650 Power Avenue
Clovis, CA 93619

BID DATE: **June 07, 2021, 11:00 am**

DSA APP. NO.: **02-119185**

FILE. NO.: **10-27**

John H. Smith
Project Architect

This Addendum forms a part of the Contract Documents. It modifies the original Project Manual and Drawings, as well as any Addendum previously issued, as noted below. Bidders are required to acknowledge receipt of this Addendum in the space provided in the proposal form. Failure to acknowledge receipt of each addendum may subject bidder to disqualification.

GENERAL

Item No. 2-01

NOTICE TO CONTRACTOR

Revise "Time of completion date for project(s) shall be 60 calendar days from the notice of proceed date" to

Time of completion date for hardware shall be August 07, 2021.

Time of completion date for security/lockdown/programing shall be August 21, 2021.

END OF ADDENDUM