

PROJECT:

ADDENDUM NO.1 **DATE: 01/16/24**
PAGE 1

ADDENDUM NO. 1

DATE: 01/16/24

PROJECT:

McKinley/ Fowler Elementary School- Fiber Bid
Fresno, CA
CUSD Bid No.: 2968

OWNER:

Clovis Unified School District
1450 E. Herndon Ave.
Clovis, CA 93611

ARCHITECT:

DARDEN ARCHITECTS, INC.
Attention: Andrew Corral
6790 N. West Avenue
Fresno, California 93711
T. (559) 448-8051
F. (559) 446-1765

DARDEN PROJECT NO. 2116
DSA File Nos. 10-48
DSA APPL. NO. 02-120543

It will be the responsibility of the General Contractor to submit the information contained in this addendum to all its subcontractors and suppliers. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

The following additions, deletions, and revisions to the SHEETS and Project Manual are hereby made and do become a part of these Contract Documents.

PROJECT:

ADDENDUM NO.1 DATE: 01/16/24
PAGE 2

INDEX OF ADDENDA TRANSMITTED HEREWITH

PROJECT MANUAL:

BIDDING AND CONTRACT REQUIREMENTS:

CHANGES TO INTRODUCTORY INFORMATION AD1-CII03

SHEETS:

CIVL AD1-CX01.

PROJECT MANUAL:

BIDDING AND CONTRACT REQUIREMENTS:

CHANGES TO INTRODUCTORY INFORMATION:

- AD1-CII01 Bid Opening:**
1. The Bid Opening has been postponed and will be **Friday, January 19th at 2:00**
- AD1-CII02 Prevailing Wage Requirement:**
1. This project will require Prevailing Wage Rates.
- AD1-CII03 Fiber Cabling:**
1. The Fiber will be Owner-furnished and Contractor installed.

SHEETS:

CHANGES TO SHEETS:

CIVIL:

- AD1-C01 Refer to Sheet 4-E-3723:**
1. Contractor shall pull fiber from the Existing box on the Northeast corner of Armstrong and Shields through existing conduits to Oraze Elementary School. Contractor to coordinate the location of the services at Oraze with the Owner.

END OF ADDENDUM NO. 1